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SECTION 1
SHORT FORM
INSTRUCTIONS TO BIDDERS
STATE PROJECTS
1. At the time of the opening of Proposals, each bidder will be presumed to
have inspected the Site and to have read and to be thoroughly familiar with the
Plans and Contract Documents, including all Addenda.
The failure or omission
of any Bidder to receive or examine any form, instrument, or document shall in
no way relieve any Bidder from any obligation in respect to his Proposal.
The
Owner reserves the right to accept or reject any or all Proposals as may best
serve the interest of the Ow n e r .
2. Subject to the Owner's right, reserved herein, to accept or reject any or
all Proposals, the General Contractor will be selected on the basis of the sum
of the lowest acceptable proposal plus such of the Alternates as the Owner
desires to use.
3. The Owner is exempt from the payment of Federal Excise Taxes on articles
not for resale and the Federal Transportation Tax on all shipments.
The
Contractor shall quote
less these taxes.
Upon application,
exemption
certificates will be furnished when required.
4. Maine State Sales and Use Taxes should not be included in your quotation as
the Owner is exempt from the payment of such t a x e s .
5. No Proposal may be withdrawn during a period of fifteen (15) calendar days
immediately following the opening thereof.
6.
No Contract may be assigned,
consent of the Owner.

sublet or transferred without the

written

7. In accordance with Title 5, M.R.S.A., Section 1743, no General Contractor
shall sublet more than 80% of the Contract Amount.
8. (a) All foreign corporations intending to do business in the State of Maine
must comply with provisions of 13-A M.R.S.A., Chapter 12.
Any Foreign
Corporation receiving notice of Award of Contract shall contact the Secretary
of State for the purpose of complying with this Statute.
(b) All individuals not residents of this
provisions of Title 14 M.R.3.A., Section 704.

State

must

comply with

(c) It may be necessary for the Contractor to submit to the
documentary evidence that the above provisions have been complied with.

the

Owner

9. The selected General Contractor will be required to furnish a 100% Contract
Performance Bond and a 100% Contract Payment Bond to cover the execution of his
Contract. Form of Bonds are shown in Section 2-C2 and 2-C3.
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10. Contractors may be required to furnish a statement of their business
experience, record of accomplishments, and financial responsibility at the
discretion of the Owner.
11. The Owner shall retain five percent (5%) of each payment due the Contractor
as part security for the fulfillment of the Contract by the Contractor.
The
Owner may, if he deems it expedient to do so, cause the Contractor to be paid
temporarily or permanently from time to time during the progress of the work
such portion of the amount retained as he deems prudent or desirable. In case
such payments are made, the Owner may at any time withhold further payments
until the full amount of the five percent (5%) is re-established, all in
accordance with the provisions of Title 5, M.R.S.A., Section 1746.
Chapter 437, Public Laws of 1967 allows the Contractor to deposit with the
Treasurer of State certain Government Bonds in place of retention of payment
due Contractors in State Contracts.
12. The Proposal shall
Products as specified.

be

based

on

the

Materials,

Methods,

Equipment

and

Any Materials, Methods, Equipment or Products not herein specified, but
deemed worthy of consideration by any General Contractor, may be introduced by
a separate letter attached to his Proposal. He shall state the cost comparison
with the specified Materials, Methods, Equipment or Products and the reason for
the suggested substitution.
It shall be understood by the General Contractor or Subcontractor that the
attached letter describing the proposed change will not be used in determining
the low General or Subcontract proposal submitted unless the General or
Subcontractor shall have submitted their list to the Architect/Engineer 10 days
prior to the date set for the receipt of their respective proposals and shall
have received written approval by the Architect/Engineer.
13. If, in the performance of this Contract, a dispute arises between the Owner
and the Contractor which cannot be settled, then this dispute shall be
submitted to Arbitration and both the Owner and the Contractor shall be bound
by the decision of the Ax’
bitrator.
The membership of the American Arbitration Association shall be used as
Arbitrators and the procedures used for Arbitration shall be in conformity with
the Construction Industry Arbitration Rules as administered by the American
Arbitration Association.
14. Projects which require compliance with the Davis-Bacon Act are subject to
the regulations contained in Title 29, Subtitle A, Part 5 of the Code for
Federal Regulations, and the Federal Wage Determination attached to and made a
part of these Instructions to Bidders.
15,
(a) Listing of Job vacancies; Executive Order No. 5, dated December 6,
1971, requires "that the Contractor, or any Subcontractor holding a Contract
directly under that Contractor, shall, to the maximum feasible, list all of
it's suitable openings with the Maine Employment Security Commission."
BPI-41-74
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"This provision shall not apply to employment openings which the
proposes to fill from within its own organization."

Contractor

Two copies of a "Quarterly Report of New Hires" shall be prepared by the 7th of
January, April, July and October for the calendar quarter to which data
pertains and sent to the local office of the Maine Employment Security
Commission.
A copy of the reporting form is attached to these Instructions to Bidders.
These may be obtained from the nearest office of the M.E.3.C. serving the area.
(b) Code of Fair Practices: Executive Order No. 11, dated July 1, 1972,
requires -that every State Contract for Public Works contain the following
provisions: "During the performance of this Contract, the Contractor agrees as
follows:
(1) The Contractor will not discriminate against any employee or applicant
for employment because of race, color, religious creed, sex, national
origin, ancestry or age. Such action shall include, but not be limited to
the following: Employment, upgrading, demotions, transfers, recruitment or
recruitment advertising; layoffs or terminations; rates of pay or other
forms of compensation; and selection for training including
apprenticeship.
(2) The Contractor will, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for employment without
regard to race, color, religious creed, sex, national origin, ancestry or
age.
(3) The Contractor will send to each labor union or representative of the
workers with which he has a collective or bargaining agreement, or other
Contract or understanding, whereby he is furnished with labor for the
performances of his Contract, a notice, to be provided by the contracting
department or agency, advising the said labor union or w o r k e r s '
representative of the Contractor's commitment under’this section and shall
post copies of the notice in conspicuous places available to employees and
to applicants for employment."
(4) The Contractor will cause the foregoing provisions to be inserted in
all Contracts for any Work covered by this Agreement so that such
provisions will be binding upon each Subcontractor.
16. GSHA - Safety Regulations. This Project is subject to compliance with all
requirements of the Occupational Safety and Health Administration, Volume 36,
No. 105 of the Federal Register, U.S. Department of Labor published Saturday,
May 29, 1971, as amended.
17.
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QUARTERLY REPORT OF NEW HIRES
(To be completed by Federal Contractors and Subcontractors subject to Executive
Order 11598)
NUMBER OF HIRES
1.

TOTAL NEW HIRES

o

t7t itm\T7\tut_T?TD7\

X7T7TT7T?&wc; WTT?T?n

Date Submitted...
Quarter E n d i n g ...
These report forms are being supplied as a convenience to Federal Contractors
and subcontractors to meet their reporting requirements on hires in accordance
with Federal regulations (41 CFR 50-250) implementing Executive Order 11598.
Instructions for Submittal of Report
Line 1 - Enter the total number of new hires, including Vietnam-era
veterans, during the period covered.
. Line 2 - Enter the number of Vietnam-era veterans hired during the
period covered.
Two copies of this report should be submitted to the local office of the
Maine Employment Security Commission serving the area by the 7th of the month
following the calendar quarter to which data pertain.
A contractor or
subcontractor with more than one establishment in a State may submit the
quarterly reports for all such establishments to the Maine Employment Security
Commission, 20 Union Street, Augusta, Maine, Attention: Employment Service
Division.
Definitions
(1) New Hires are temporary or permanent additions to the employment roll
or (a) anyone who has never been employed by the organization, or (b)
former employees who were not called back by the employer or are not
returning from military leave.
(2) Vietnam Era Veteran. A veteran separated on or after August 5, 1964
and who has received other than a dishonorable discharge.
Any questions regarding this matter should be referred to the nearest office of
the Maine Employment Security Commission.
SUBMITTED BY:
Name of Firm

Signature

Street Address
City, State and Zip Code

Title

i \
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SUPPLEMENT TO SPECIAL PROVISIONS
EXECUTIVE ORDER #5
APPLICABLE TO "STATE CONTRACTORS AND SUBCONTRACTORS"
All State contracts negotiated on or after December &, 1971 shall include
a clause requiring the contractor, or any subcontractor holding a contract
directly under that contractor, to the maximum feasible, to list all of its
suitable openings with the Maine Employment Security Commission.
Such a clause will require the contractor and any subcontractor to list
all job openings in his organization in Maine, whether the jobs are generated
by the contract or not.
Excepted from listing will be jobs which the
contractor will fill:
1.

Through promotion or transfer of employees already in his
organization;

2.

Through recall of former employees on lay-off status;

3.

Through a bona-fide employer-union agreement which requires
new hires to be made only through union sources.

The contract will not require hiring only from applicants referred by the
Maine Employment Security Commission.
The contractor will be free to make his
own hiring decisions.
Reporting
To determine the effectiveness of the order in providing jobs for Vietnam
veterans, State departments and agencies, contractors and their subcontractors
will be required to file quarterly reports with the Maine Employment Security
Commission.
These reports will indicate only the total number of individuals
hired during the reporting period and the number of personnel hired who were
Vietnam-era veterans (in service on or after August 5, 1964) who received other
than a dishonorable discharge. Such reports will be due not later than the 7th
day of the month following the end of each calendar quarter (e.g. April 7, 1972
for the quarter ending March 31, 1972). Report forms (sample attached) will be
available from the Maine Employment Security Commission.
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MAINE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
SECTION 2-A
NOTICE TO PRE-QUALIFIED ASBESTOS ABATEMENT CONTRACTORS
Sealed proposals? in envelopes plainly marked*
’
Proposal Fort
ASBESTOS ABATEMENT - MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
Brief Job Description!
Asbestos Abatement of approximately 2?500 square feet of sprayed on
fireproofing? approximately 1?0B5 square feet of cementitious ceiling
system and approximately 180 square feet of plaster finish on concrete
waffle ceiling*
Addressed To!
Mr* Henry Warren? DirectorDivision of Asbestos Management Activities
Bureau of Public Improvements
Room 211? State Office Building
Station 77
Augusta? Maine 04333
and be mailed or hand delivered to the Bureau of Public Improvements? State House?
Augusta? Maine, before 2*00 p*m* prevailing time on Tuesday? June 14? 1938 which will
be opened and read aloud at 2 100 p.m* at the Bureau of Public Improvements? and to be
deemed valid must be received by that time*
The Owner reserves the right to waive all formalities? and reject any and all
Proposals? or to accept any Proposal.
Proposals shall be submitted upon the Proposal
Form provided*
The Owner reserves the right to waive all formalities and reject any and all Proposals
or to accept any Proposal. Proposals shall be submitted upon the letterhead of the
B id d e r *
The successful Bidder will be required to furnish 1007. Contract Performance Bond and a
1007. Contract Payment Bond to cover the execution of the work which shall be in
conformity with the Form of Bonds contained in Section 2~C of the Project Manual and
for the contract amount*
Any Proposal that contains an esca 1 atian c.1 ause will be invalid.
Plans and Specifications are part of this package.
ByJ

MCB2--A

Henry Warren? Director
Asbestos Management Activities

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
PAGE 1
SECTION 2-B1
PROPOSAL FORM FOR ASBESTOS REMOVAL CONTRACTORS
bidder:

TO:

Mr. Henry Warren, Director
Asbestos Management Activities
Bureau of Public Improvements
Room 211, State Office Building
Station 77
Augusta? Maine 04333

A.
Having carefully examined the Form of Contract, General Conditions, Special
Provisions and plans and specifications dated June 9, 1988 prepared by Allied
Engineering, Inc, for Asbestos Abatement in the North Entrance Soffit at the Maine
State Cultural Building, Augusta, Maine, as well as the premises and conditions
affecting the worK, we the undersigned propose to furnish all labor, equipment and
materials necessary for and reasonably incidental to the construction and completion of
this proposal, in accordance with the drawings and specifications, for the amount oft
(Base Bid)
__________________________________________________________ Dollars
B,

C.

Unit Prices*,

$ ___________________

Cost per man hour for additional work defined in the specifications.

Job Superintendent

$_________________

Worker

$_________________

This proposal includes the following Addenda to the plans and specifications:
Addendum No, ____
Addendum No. ____
Addendum No.

Dated __________
Dated __________
Dated __________

Addendum No. ____
Addendum No. ____
Addendum No, ____

Dated __________
Dated __________
Dated __________

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
SECTION 2-B1
PAGE 2
D.
The undersigned agrees, if this proposal is accepted, to hold his bid for thirty
(30) days, to sign a contract and deliver it, along with the Bonds and Affidavits of
all insurance specified within five (5) calendar days after the date of notification of
such acceptance, except if the 5th day falls on a holiday, a Saturday or Sunday, then
the conditions will be fulfilled if the required documents are received before 1 2 J00
o'clock noon on the day following the holiday, or the Monday following the Saturday or
Sunday, and as a guarantee thereof, herewith submits a Certified or Cashier's Check or
Bid Bond as required.
The undersigned agrees, if awarded the contract,
calendar days from the date of Letter of Intent.

to

complete the work within 30

This proposal includes the cost of a Contract Security.

signed:
by

:

address:

NOTE? If bidder is a Corporation,
give full names of all partners.

write State of Incorporation, and if a Partnership,

***END***

SECTION 2-C2
SHORT FORM
FORM OF GENERAL CONTRACT PERFORMANCE BOND
(State Projects)
KNOW ALL MEN BY 'THESE PRESENTS THAT (1)
________________________________________________________________ , (

2 ) _____________________________________________________________ ___

OF________________________________________AND STATE OF___________________________AS
PRINCIPAL, AND (3)__________________________________________________________________
A CORPORATION DULY ORGANIZED UNDER THE LAWS OF 'THE STATE OF

_________________AND

HAVING A USUAL PLACE OF BUSINESS IN_______________________________________AS SURETY,
ARE HELD AND FIRMLY BOUND UNTO THE (4)_______________________________________________
IN THE SUM OF__________________________________________ DOLLARS ($__________________ ),
TO BE PAID SAID (4)_________________________________________________________________
OR HIS SUCCESSORS IN OFFICE, FOR WHICH PAYMENT WELL AND TRULY TO BE MADE, PRINCI
PAL AND SURETY BIND THEMSELVES, THEIR HEIRS, EXECUTORS AND ADMINISTRATORS,,
SUCCESSORS AND ASSIGNS, JOINTLY AND SEVERALLY BY THESE PRESENTS.
THE CONDITION OF THIS OBLIGATION IS SUCH THAT IF THE PRINCIPAL SHALL PROMPTLY
AND FAITHFULLY PERFORM THE CONTRACT ENTERED INTO ON THE (5)_________________________
DAY OF

A.D. 19

FOR THE CONSTRUCTION OF (6)

THEN THIS OBLIGATION SHALL BE NULL AND VOID: OTHERWISE, IT SHALL REMAIN IN FULL
FORCE AND EFFECT.
THE SURETY HEREBY WAIVES NOTICE OF ANY ALTERATION OR EXTENSION OF TIME MADE
BY THE (7) OWNER.

BPI-29/C2-2/74
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Sec. 2-C2

SIGNED AND SEALED THIS (5)
WITNESSES:

DAY OF

19

CONTRACTOR:
BY

(L .S .)

BY

( L .S .)

DV

WITNESSES;

/TP

f~t

VJLf • O •

\

i

SURETY:_________________________________

_______________________________________ BY

________________________________ (L.S.)

_______________________________________ BY_____________________________________ (L.S.)
APPROVED AS TO FORM_______________________________________ , 19____ .
BY_________________________ ______________________________________
(Owner's Attorney)

Legend
(1)
(2)
(3)
(4)

Correct Name of Contractor.
A Corporation, a Partnership, or an Individual, as the case may be.
Correct Name of Surety.
Treasurer of the State of Maine or the University of Maine, as the
case may be.
(5) Sane date as that of Contract.
(6) Name of Project as designated in the Contract Documents.
(7) Owner shall be the State of Maine or the University of Maine as the
case may be.
If Contractor is Partnership, all Partners should execute Bond.
A Power of Attorney document, together with a statement that it still is
in full force and effect shall be provided by the person executing this
Bond. Bond must be countersigned by a Resident Maine Agent.

BPI-29/C2-2/74
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SECTION 2-C3
SHORT FORM
FORM OF GENERAL CONTRACT PAYMENT BOND
(State Projects)
KNOW ALL MEN BY THESE PRESENTS THAT (1)_____________________________ ___________
_____________________ _______________________ ( 2 ) ________________________________
OF__________ ________________________________AND STATE OF________________________ ____
AS PRINCIPAL AND (3)______________________________________ _________________________
A CORPORATION DULY ORGANIZED UNDER THE LAWS OF THE STATE OF__________________________
AND HAVING A USUAL PLACE OF BUSINESS IN________________________AS SURETY ARE HELD
AND FIRMLY BOUND UNTO THE (4)__________ ______________________________ IN THE SUM OF
_______________________________ __________ DOLLARS, ($_________________FOR THE USE AND
BENEFIT OF CLAIMANTS* AS HEREIN BELOW DEFINED, FOR THE PAYMENT WHEREOF PRINCIPAL
AND SURETY BIND THEMSELVES, THEIR HEIRS, EXECUTORS AND ADMINISTRATORS, SUCCESSORS
AND ASSIGNS, JOINTLY AND SEVERALLY BY THESE PRESENTS.
THE CONDITION OF THIS OBLIGATION IS SUCH THAT IF THE PRINCIPAL SHALL PROMPTLY
SATISFY ALL CLAIMS AND DEMANDS INCURRED FOR ALL LABOR AND MATERIALS, USED OR
REQUIRED BY HIM IN CONNECTION WITH THE WORK CONTEMPLATED IN THE CONTRACT ENTERED
INTO ON THE (5)______ _______ DAY OF_____________ A.D. 19

FOR THE CONSTRUCTION OF

(6)___________________________ _________________________________AND SHALL FULLY
REIMBURSE THE OBLIGEE FOR ALL OUTLAY AND EXPENSE WHICH SAID OBLIGEE MAY INCUR IN
MAKING GOOD ANY DEFAULT OF SAID PRINCIPAL, THEN THIS OBLIGATION SHALL BE NULL AND
VOID: OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND EFFECT.
* A Claimant is defined as one having a direct Contract with the Principal
or with a Subcontractor of the Principal for Labor, Material, or both, used or
reasonably required for use in the performance of the Contract.

BPI-29/C3-2/74
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Sec. 2-C3

Signed and Sealed this (5)
WITNESS:

_day of_

19

CONTRACTOR:
BY

__________ ____________

BY

(L.S.)
(L.S.)

T
t\T
U J.

WITNESS:

APPROVED AS TO FORM

/t

\ J-i •

BY

(L.S.)

BY

(L.S.)

_______________________________ , 19

Legend

(5)
(6)

Correct Name of Contractor.
A Corporation, a Partnership, or an Individual, as the case may be.
Correct Name of Surety.
Treasurer of the State of Maine or the University of Maine,
as the case may be.
Same Date as that of Contract.
Name of Project as Designated in the Contract Documents.

If Contractor is Partnership, all Partners should execute Bond.
A Power of Attorney document, together with a statement that it still is
in full force and effect shall be provided by the person executing this
Band. Bond must, be countersigned by a Resident Maine Agent.

BPI-29/C3-2/74
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SURETY:

BY__________ ______ ______ ____________________________________
(Owner's Attorney)

(1)
(2)
(3)
(4)

a
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CONTRACT AGREEMENT-SHORT FORM
(State Project)
day of____________________________
THIS AGREEMENT made the_____________________
_____________by and between the
in the year Nineteen Hundred and_______
State of Maine through the_________________
duly authorized and empowered by virtue of the laws of the State of Maine
hereinafter called the Owner and__________
hereinafter called the Contractor.
Appr o p . N o .
r.T*r m\Tn ri nm mr t

w x i'N iL O o iL x n

,

That the Owner and the Contractor for
agree as follows:
t\n r r i T n T

in

1
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The Contractor shall furnish all of the materials and perform all the Work
shown on the Plans and described in the Specifications entit l e d :

Prepared by_____________________________________
acting as and in these Contract Documents entitled the Architect and/or
Engineer, and shall do everything required by this Agreement, the General
Conditions and Special Provisions of the Contract, the Specifications and the
Drawings.
m
-rn
/
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The work to be performed under
before
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this Contract shall be completed on

h t t **

aun

The Owner shall pay the Contractor for the performance of the Contract,
subject to additions and deductions provided by approved Change Orders in
current funds as follows
___________________________________________
ARTICLE 4.

n n i T f r in t\ n m

C O IN I l U

il 1

BONDS

The Contractor shall furnish the Owner the approved Contract Bunds (as per
Article 23 of the Standard General Conditions) in the amuunt ur xuu-s ur i_nc
Contract A m o u n t .
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ARTICLE 5. PROGRESS PAYMENTS
The Owner shall make payments on account of the Contract as provided
therein as follows: Each month 95% of the value, based on Contract prices of
Labor and Materials incorporated in the work and of Materials suitably stored
at the site thereof up to the first day of that month, as certified by the
Architect and/or Engineers.
The Owner may cause the Contractor to be paid such portion of the amount
retained hereunder as he deems advisable. (See Article 19 of the Standard
General Conditions (Sec. 3-A) .
ARTICLE 6. FINAL PAYMENT
Final payment shall be due 60 days after completion and acceptance of the
Work, provided the Contractor has submitted evidence satisfactory to the Owner
that all payrolls, material bills and other indebtedness connected with the
Work has been paid.
ARTICLE 7. THE CONTRACT DOCUMENTS
The General Conditions of the Contract, Instructions to Bidders, the
Proposal, the Special Provisions, the Specifications and the Drawings, together
with this Agreement, form the Contract, and they are as fully a part of the
Contract as if hereto attached or herein repeated.
The following is an
enumeration of the Specifications and the Drawings.
SPECIFICATIONS:

ADDENDA:

DRAWINGS:

rvn T
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Sec.. 2-E

The Owner and the Contractor hereby agree to the full performance of the
covenants herein.
IN WITNESS WHEREOF the parties hereto have executed this Agreement in
___________________________________ the day and year first above written.

WITNESS:

STATE OF MAINE

WITNESS:

APPROVED BY:
Director
Bureau of Public Improvements
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CONTRACTOR

FORM
L lT S A K C a . v N

_____________ _______ ________________________ .DATE

ADDRESS

____________________

______________________________

PROJECT

NO.
I terra

Unit

Unit Price

Quantity

Amount

Fond and Insurance
Clear Eng 5 •■
.’
recking
Excavation Earth
Excavation Rock
• Concrete, Foundation
Concrete, Other
Waterproofing
Masonry Brick
Masonry Other
Steel, Structural
Sreel, Reinforcing
Miscellaneous Iron
Carpentry, Rough
Carpentry', Finish
Windows and Doors
Mi i l\ork
Roofing and Flashing
Insulation
Floor Finish
Plumbing
Heating
Electrical
Lath c Plaster
Glazing
Gracing and Cleaning
Painting
]“
<3i ’ cr*N’c i i * c
Other
Total Contract Price

Architect

B P I- 31-G 8

Contractor

Sec.

2F

MAINE DEPARTMENT OF ENVIRONMENTAL PROTECTION
ASBESTOS REMOVAL NOTIFICATION

Section

2-G

PHONE:

NAME OF PROPERTY OWNER:___
ADDRESS OF PROPERTY OWNER:

ADDRESS/LOCATI ON OF WORK:__________________________________________________________
NAME OF CONTRACTOR:
ADDRESS OF CONTRACTOR!
CONTACT PERSON:_______

PHONE:

NAME OF HYGIENIST:____________________________________________________________PHONE:
ADDRESS OF HYGIENI ST:
CONTACT PERSON:
DESCRIPTION OF STRUCTURE/FACILITY :
SIZE:
— AGEE
PRIOR~USE7
NATURE OF WORK:

DEMOLITION

USE:
OTHER(spec i fy) :

RENOVATION

( 1inear ft ./sq ft.)
( 1inear ft ./sq ft.)

AMOUNT OF FRI1ABLE ASBESTOS PRESENT:
AMOUNT OF FR!1ABLE ASBESTOS TO BE REMOVED:
COMPLETION DATE:

oTARTING DATE OF REMOVAL:

NATURE OF DEMOLITION/RENOVATI ON METHOD(s) TO BE EMPLOYED:

PROCEDURES FOR REMOVAL/DISPOSAL OF FRIABLE ASBESTOS:

NAME AND ADDRESS/LOCATI ON OF FINAL DISPOSAL SITE:

FEDERAL REGULATIONS (TITLE 40 CFR, PART 61, SUBPART M. SECTION 61.145-61.156 OF THE
NESHAPS)----- STATE REGULATIONS (DEPARTMENT OF ENVIRONMENTAL PROTECTION'S SOLID WASTE
MANAGEMENT RULES, TITLE 38 M.R.S.A. 1304 CHAPTER 401 AND 405)
COPIES MUST BE SENT TO:
Ms Bridget McGuiness
Room 2313 — Air & Haz. Mail. Div.
S.E.P.A., Region 1
,.F.K. Federal Building
Boston, MA 02203
(617)223-4872
NOTIFICATION CONTACT PERSON:
TELEPHONE #:

ASBESTOS COORDINATOR
Bur. of Air Quality Control
Dept, of Envir. Protection
Ray Bldg, Sta. #17
Augusta, ME 04333
(207)289-2437

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS - 5/1/88
SECTION 2-H
DISPOSAL RECEIPT
T ime !

Date !
Landfill!

Customer!

Vehicle License No.!
Generator !

DISPOSAL OF ASBESTOS CONTAINING MATERIAL
Quantity!

Cu. Volume!

Gross Weight!
Received!

___________________________________________________________________

_____________

Tare W e i g h t ! ____________ Net Weight!

________________

____________________________ ______________________________________________________
(Signature - Landfill Receiver)
TO BE COMPLETED BY ESCORTER

Departure Time!
Return Time!
Notes!

____________________

Total Round Trip Mileage!

________________________

(Stops and other unusual incidents)

Certified!
landfill.
Escorter!

__________________

I

__________________________________________

certify I escorted the above material from the institution to the

__________________________________________________________________________________

Distribution!

Original to Engineer via Asbestos Project Specialist
First copy to Engineer via Asbestos Project Specialist
Second copy to Engineer via Asbestos Project Specialist
Third copy to Abatement Contractor*
Forth copy to Land Fill Operator,

Instructions! Abatement Contractor will have top half of form completed giving
the last copy to the land fill operator and Keeping the next to last copy for
him -.elf,
He will then give the original and first two copies to the escorter for
completion.
*** END ***
AM32-H

SECTION 3-A

STATE OF MAINE

STANDARD GENERAL CONDITIONS
AND
CONTRACT WORK
ON STATE PROJECTS

October 30

1984

3-A
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Sec. 3-A

Article 1.

DEFINITIONS

Whenever the following terms are used in these Specifications
Contract, the inrent and meaning shall be interpreted as follows:

or

the

Architect: The Project Architect and/or Engineer whose name appears on the
Plans and/or Specifications for the Project, acting directly or through an
authorized representative.
Bid Security: The security designated in the Proposal, furnished by the
bidder as a guaranty of good faith to enter into a Contract with the
State, if the Contract be awarded to him.
Bidder: Any Individual, Partnership, or Corporation submitting a Proposal
for the performance of the Work under the terms of the Contract, and
acting directly or through a duly Authorized Representative.
Bureau : The Bureau of Public Improvements.
Calendar D a y s : Consecutive Days, as occurring on a calendar, with regard to
the day of the week, month, year, or Religious, National or Local Holiday.
Change Order: A written Agreement between the Owner and the Contractor,
operating as a supplement to the Contract, covering correction of:
Omissions, errors, and discrepancies between the Plans and the Proposal or
estimates; or any alterations in the Plans; or additional requirements;
Work, Materials, and Incidentals required to complete the construction of
the Project in an acceptable manner, and setting forth the basis of
compensation, if any. Before any Change Order modifies or becomes a part
of the Work it must be duly signed by the Contractor, and the Owner, and
approved by the Bureau of Public Improvements and the Architect.
Contract: A written Agreement between the Owner and the Successful Bidder,
by which the Contractor is bound to perform the Work specified, in
accordance with Plans, Specifications, General Conditions, and Special
Provisions, which are a part of the Contract Documents together with all
Supplemental Agreements by which the Owner is bound to compensate the
Contractor at mutually established and accepted rates or prices.
Contract Bond: The approved Forms of security furnished by the Contractor
and his Surety, or Sureties, guarantees the faithful performance of all
the terms of the contract and the payment of all bills, for Labor,
Materials and Equipment by the Contractor.
Contract Documents: The Contract Documents consist of the Contract,
General Conditions, Special Provisions, the Plans, Specifications
including all Addenda and all other modifications thereof incorporated in
the documents before their execution. These form the Contract.
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Contractor: The individual, Partnership, or Corporation undertaking the
execution of the Work under the terms of the Contract with the Owner, and
acting directly or through a duly Authorized Representative.
Director of Public Improvements: The State Director of Public Improvements
or his duly Authorized Representative.
O w n e r : The State of Maine, acting through its duly Authorized
Representative.
Pl a n s : All official Drawings or Reproductions of Drawings pertaining to
the Work provided for in the Contract and such Working Plans as may be
furnished or approved by the Owner or Architect from time to time.
Project: The entire improvement proposed by the Owner to be constructed in
part or in whole pursuant to these Specifications and Contract Documents.
Where the word "Job" appears it shall mean the Project.
Proposal or Bid: The written offer of the Bidder, on a Form prescribed to
perform the Work specified.
Provide: The word "provide" shall mean furnish and install including
connections to services if required, unless specified otherwise.
Resident Inspector: The Authorized Representative of the Architect.
State: The State of Maine, acting through its duly Authorized
Representative.
Subcontractor: The Individual, the Firm or Corporation undertaking the
execution of a part of the Work under the terns of the Contract by virtue
of a written Agreement between himself and the Contractor.
Superintendent: The Representative of the Contractor, authorized by the
Contractor to receive and fulfill instructions form the Architect.
Supplemental A g r eement: A Supplemental Agreement is any Agreement entered
into between the Contractor and the Owner with the approval of the Bureau
and the Architect subsequent to the execution of the Contract.
Surety: The individual, Partnership, or Corporation which is bound with
and for the Contractor to insure his faithful performance of the Contract
and for his payment of the bills for Labor, Materials and Equipment by the
Contractor.
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Article 2. INTENT, CORRELATION AND EXECUTION OF DOCUMENTS

The intent of the Contract Document is to prescribe a complete Work or
Improvement.
The Plans, including all revisions, the General Conditions for
Contract Work, the Special Provisions, Instructions to Bidders, the Proposal,
Contract, Contract Bond, and all other sections of the Specifications,
including all Addenda, all dated and on file in the Bureau of Public
Improvements, prior to the time set for receiving Proposals and as prepared by
the Architect, shall each become a part of the Contract Documents, and all
Proposals must be based on a full compliance therewith.
Any Supplemental
Agreements entered into subsequent to the Contract will become a part of said
Contract.
The Contract Documents are complimentary, and what is called for by any
one shall be as binding as if called for by all.
The intention of the
documents is that, UNLESS OTHERWISE SPECIFIED, the Contractor shall furnish all
Labor, Materials, Equipment, Items, Article, Tools, Transportation, Insurance,
Services, Necessary supplies, Operations or Methods and Incidentals that may be
reasonably required to construct and complete the Project, Facility or
Improvement in a manner necessary for the proper execution of the Work.
Any
deviations from the Plans which may be required by the exigencies of the
construction, or because of error, will in all cases, be determined by the
Architect, and authorized in writing subject to approval by the Owner and
Bureau.
Materials or Work described in words which so applied have a
well-known technical or trade meaning shall be held to refer to such recognized
standards. Since the Plans and Specifications cover the dimensions and features
of the Work and do not set forth the analysis of the design, it is the duty of
the Contractor fulfilling them to ascertain the true intent in any case where
it is doubtful.
Work not covered under any heading, section, branch, class or trade of the
Specifications, shall not be supplied unless it is shown on the Drawings or is
reasonably inferable therefrom as being necessary to produce the intended
results.
The Contractor shall take no advantage of any apparent error or omission
in the Plans and Specifications, and the Architect shall be permitted to make
such corrections and interpretations as may be deemed necessary for the
fulfillment of the intent of the Plans and Specifications.
Where errors or
omissions appear in the Contract Documents, the Contractor shall promptly
notify the Architect in writing of such errors or missions. Inconsistencies in
the Contract Documents are to be reported before Proposals are received,
whenever found.
The Contractor shall, upon his acceptance of a Contract and before
commencing Work,
contact
the Architect
and request
a preconstruction
conference. The purpose of this conference shall be as follows:
1) To introduce the members of the Architectural firm and the
representative of the Owner and define their responsibilities in
connection with this Project.
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2) To emphasize any Special Provisions applicable to the Project.
3) To establish the Work Progress Schedule and set up procedure
for prompt review of all shop drawings required.
4) To provide the Contractor with opportunity to discuss points
of doubt and any apparent inconsistencies noted in the Plans and
Specifications before proceeding to purchase Material or execute
the Work.
During the further progress of the Work, monthly meetings will be held to
review the Work Progress
Schedule and the general progress and any other
questions which might affect the execution of this contract.
Article 3. DETAIL DRAWINGS AND INSTRUCTIONS
The Architect shall
furnish, with reasonable
promptness,
instructions by means of
Drawings or otherwise, necessary for
execution of the Work. All such Drawings and instruction shall be
with the Contract Documents,
true developments thereof,
and
inferable therefrom.
The Work shall be executed in conformity therewith and
shall do no Work without proper Drawings and instructions.

the

additional
the proper
consistent
reasonably
Contractor

Immediately after being awarded the Contract, the Contractor shall prepare
an estimated Progress Schedule and submit same for Architect's approval.
It
shall indicate the dates for the starting and completion of the various stages
of construction.
Article 4. COPIES FURNISHED
Unless otherwise provided in the Contract Documents the Contractor will be
furnished, free of charge, all copes of Drawings, and Specifications reasonably
necessary for the execution of the Work.
Article 5. SHOP DRAWINGS
The Contractor shall check and verify all field measurements and shall
submit with such promptness as to cause no delay in his own Work or in that of
any other Contractor, three copies, checked and approved by him, of all shop
drawings and schedules required for the Work of the various t r a d e s .
The
Architect shall check and approve, with reasonable promptness, such scheduled
drawings only for conformance with the design concept of the Project and
compliance with the information given in the Contract Documents.
The
Contractor shall make any corrections required by the Architect, file with him
two corrected copies and furnish such other copies as may be needed.
The
Architect's approval of such drawings or schedules shall not relieve the
Contractor from responsibility for deviations from Drawings or Specifications,
unless he has in writing called the Architect's attention to such deviations at
the time of submission and secured his written approval, nor shall it relieve
him from relieve him from responsibility for errors in shop drawings or
schedules.
Page 4
3-A

Article 6. DRAWINGS AND SPECIFICATIONS

The Contractor shall keep one copy of all Drawings and Specifications on
the work, in good order, available to the Architect and to his Representative.
Article 7. OWNERSHIP OF DRAWINGS
All Drawings, Specifications and copies thereof furnished by the Architect
are his property.
They are not to be used on other Work, and, with the
exception of the signed Contract set, are to be returned to him on request, at
the completion of the Work.
Article 8. SAMPLES
The Contractor shall furnish for approval, with reasonable promptness, all
Samples as directed by the Architect.
The Architect shall check and approve
such Samples, with reasonable promptness, only for conformance with the design
concept of the Project and for compliance with the information given in the
Contract Documents. The Work shall be in accordance with approved samples.
Article 9. MATERIALS, APPLIANCES, EMPLOYEES
Unless otherwise stipulated, the Contractor shall provide and pay for all
materials, labor, water, tools, equipment, light, power, transportation and
facilities necessary for the execution and completion of the work.
Whenever an article or material is defined by describing a proprietary
product, or by using the name of a manufacturer, the term "Or Approved Equal",
if not inserted, shall be implied. The specific article or material mentioned
shall be understood as establishing minimum standards as to the type, function,
standard of design, durability, efficiency and quality desired and shall not be
construed so as to exclude other manufacturer's products of comparable quality,
design and efficiency.
Materials and models of items which the Contractor alleges to be equal to
the materials and methods of items named in the specifications, shall be
subject to the written approval by the Architect/Engineer. If the alleged
equals are to receive consideration in the bid award, written approval shall be
requested from the Architect/Engineer at least ten days prior to the
established bid opening dates.
The use of alternate items will not be
permitted without the approval of the Owner and Architect.
All approved
substitutions shall be in writing and approved by the Ar c h i t e c t .
The
Contractor shall not be relieved from the responsibility of furnishing Articles
or Materials equal in quality, design and efficiency to those specified because
of the approval of such alternate items by the A r c hitect. The A r c h i t e c t 's
approval or rejection of a proposed substitution may be based on any of the
previous considerations, and his decision may or may not express reasons for
rejection and shall be final.
Requests for substitutions shall originate and
be submitted by the Contractor, not a Subcontractor.
The materials or
equipment shall be sufficiently described to enable the Architect to easily
identify salient features.
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Any material or products not specified in the Bidding Documents but being
worthy of consideration may be introduced by the Contractor or Subcontractor by
a separate letter attached to his proposal. He shall state the cost comparison
with the specified material and the reason for the suggested substitution.
The
basic proposal shall be as specified.
It shall be understood by the General Contractor or Subcontractor that the
attached letter describing the proposed changes will not be used in determining
the low General or Subcontract proposal submitted unless the General or
Subcontractor shall have submitted their list to fHo arrhi+p^t/Rnaineer 10 days
prior to the date set for the receipt of their respective proposals and shall
have received written approval by the Architect/Engineer.
The Contractor shall guarantee his work against any defects in workmanship
and materials for a period of one year from the date of the written acceptance
of the project.
Materials and Equipment shall be new, free from defects, perfect and
complete, unless otherwise stipulated.
Materials or Equipment specified or
shown on the Drawings shall be applied or installed according to the directions
of the manufacturer, or the recommendations of an association dealing primarily
with the Material, unless specifically designated otherwise.
The scope of the
direction furnished shall include the application of experienced personnel to
each trade involved.
In no case shall the installation be below the standard
recommended by the manufacturer or association.
The Contractor shall be responsible to the Owner for the suitability of
Materials and Equipments furnished to comply fully with the Specification.
The Contractor shall pay promptly all his employees as their pay falls
due, shall pay promptly as they fall due all bills for Materials, Supplies and
Services going into the Work, and all bills for Insurance, Workmen's
Compensation coverage, Federal and State Unemployment Compensation, and Social
Security charges applicable to said Project. Before final settlement is made,
the Contractor shall furnish to the Owner affidavits that all said payments
have been made.
The Contractor shall at all times enforce strict discipline and good order
among his employees, and shall not employ on the Work any unfit person or
anyone not skilled in the work assigned to him.
Article 10. ROYALTIES AND PATENTS
The Contractor shall, for all- time, secure to the Owner the free and
undisputed right to the use of any and all patented articles or methods used in
the Work and shall defend at his own expense any and all suits for infringement
or alleged infringement of such patents, and in the event of adverse award
under patent su i t s , the Contractor shall pay such awards and hold the Owner
harmless in connection with any patent suits that may arise as a result of
installation made by the Contractor as to any awards made thereunder.
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Article 11. SURVEYS, PERMITS, LAWS, TAXES AND REGULATIONS

The Owner shall furnish all surveys unless otherwise specified.
Permits and licenses necessary for the prosecution of the Work shall be
secured and paid for by the Contractor. Easements for permanent structures or
permanent changes in existing facilities shall be secured and paid for by the
Owner, unless otherwise specified.
The Contractor shall give all notices and comply with all l a w s ,
ordinances, rules and regulations bearing on the conduct of the Work as drawn
and specified. If the Contractor observes that the Drawings and Specifications
are at variance therewith, he shall promptly notify the Architect in writing
and any necessary changes shall be adjusted as provided in the contract for
changes in the Work. If the Contractor performs any Work knowing it to be
contrary to such laws, ordinances, rules and regulations and without such
notice to the Architect, he shall bear all costs arising therefrom.
Adherence to the Codes promulgated by the BOARD OF CONSTRUCTION SAFETY
RULES AND REGULATIONS is required by statute. Copies of the latest Rules and
Regulations may be obtained from the Department of Labor and Industry, State
Office Building, Augusta, Maine.
The State is exempt from the payment of Federal Excise Taxes on articles
not for resale and for the Federal Transportation Tax on all shipments. The
Contractor and Subcontractor shall quote less these taxes. The State is exempt
from the payment of Maine State Sales and Use Taxes.
The Contractor and
Subcontractors shall quote less these taxes.
Article 12. LABOR AND WAGES
All Contractors and Subcontractors shall conform to the labor laws of the
State of Maine, and all other laws, ordinances and legal requirements affecting
the Work in M a i n e .
If a wage scale prepared by the Department of Labor and Industry is
included in the Contract Documents, such wage scale represents the minimum
wages that must be paid to each category of labor employed on the Project.
In the employment
of the State who are
relates, and, if they
citizens of the United

of laborers preference shall first be given to residents
qualified to perform the work to which the employment
cannot be obtained in sufficient numbers, then to the
States.

Article 13. CONDITION AND CARE OF SITE AND PROTECTION OF THE WORK
The Contractor shall continuously maintain adequate protection of all his
Work from damage and shall protect the property from injury or loss arising in
connection with this Contract, and shall make good any such damage, injury or
loss. He shall adequately protect adjacent property as provided by law and the
Contract Documents.

Page 7

3-A

The Contractor shall take all necessary precautions for the safety of
employees on the Work, and shall comply with all applicable provisions of
Federal, State and Municipal safety laws and building code, to prevent
accidents or injury to persons on, about or adjacent to the premises where the
Work is being performed. He shall erect and properly maintain at all times, as
required by the conditions and progress of the Work, all necessary safeguards
for the protection of workmen and the public and shall post danger signs
warning against the hazards created by such features of construction as
protruding nails, hoists, well holes, elevator hatchways, scaffolding, window
•
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member of his organization on the Work, whose duty shall be the prevention of
accidents. The name and position of any person so designated shall be reported
to the Architect by the Contractor.
The Contractor shall return all improvements on or about the site which
are not shown to be altered, removed, or otherwise changed to the condition
which existed prior to the state of Work on the Project. Protect all existing
buildings, structures, or other features from damage by any operation in
connection with the Project.
Utilities encountered shall be protected and
maintained in service until removed or abandoned. The Contractor shall exercise
care in his work around such utilities as may be shown on the plot plan or
otherwise found, which are not to be moved, replaced or abandoned.
The Contractor shall protect existing trees, and other features, which are
to remain, from damage during grading, excavation, filling, trucking, etc.
If
necessary, tree trunks shall be boxed, and barricades set up at sufficient
distance to prevent damage to major tree branches.
Should the Work or Material of this or any other Contractor employed by
the Owner shall become damaged when reasonably protected, the same shall be
replaced by the Contractor originally furnishing the same at the expense of the
Contractor who caused the damage.
In an emergency affecting the safety of life or of the Work or of
adjoining
property,
the
Contractor,
without
special
instruction
or
authorization from the Architect or Owner, is hereby permitted to act, at his
discretion, to prevent such threatened loss or injury, and he shall so act,
without appeal, if so authorized or instructed. Any compensation claimed by the
Contractor on account of emergency work, shall be determined by agreement.
Article 14. INSPECTION OF WORK
The Architect and his Representatives, Representative of the Bureau of
Public Improvements and the Owner, shall at all times have access to the Work
whenever it is in preparation or progress. The Contractor shall provide proper
facilities for such access and for inspection.
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If the Specifications, the Architect's instructions, laws, ordinances or
any public authority require any work to be specially tested or approved, the
Contractor shall give the Architect timely notice of its readiness for
observation by the Architect or inspection by another authority,
and if the
inspection is by another authority than the Architect, of the date fixed for
such inspection, required certificates of inspection being secured by the
Contractor.
Observations by the Architect shall be promptly made, and where
practicable, at the source of supply.
If any work should be covered up
without approval or consent of the Architect, it must, if requested by the
Architect, be uncovered for examination at the Contractor's expense.
Re-examination of questioned work may be ordered by the Architect, and, if
so ordered, the work must be uncovered by the Contractor. If such work be found
in accordance with the Contract Documents, the Owner shall pay the cost of
re-examination and replacement.
If such work be found not in accordance with
the Contract Documents, the Contractor shall pay such cost, unless it be found
that the defect in the work was caused by a Contractor employed as provided in
Article 32, and in that event the Owner shall pay such cost.
The Bureau of Public Improvements, through its Representatives shall make
periodical inspections of the Work during the course of construction and make
such recommendations as may be indicated to the Architect or Engineer, when
employed. The Architect or Engineer, when employed, shall provide adequate
inspection of Materials, Equipment, Methods and Changes in Plans on all
projects under his supervision.
Article 15. SUPERINTENDENCE: SUPERVISION
The Contractor shall keep on his Work, during its progress, a competent
Superintendent and any necessary assistants.
The Superintendent shall not be
changed except with the consent of the Owner unless the Superintendent proves
to be unsatisfactory to the Contractor and ceases to be in his employ. The
Superintendent shall represent the Contractor in his absence and all directions
given to him shall be binding as if given to the Contractor.
Important
directions shall be confirmed in writing to the Contractor.
Other directions
shall be confirmed in writing to the Contractor.
Other directions shall be
confirmed on written request in each case.
The Architect shall not be
responsible for the acts or omissions of the Superintendent or his assistants.
The Contractor shall give efficient supervision to the Work using his best
skill and attention.
He shall carefully .study and compare all Drawings,
Specifications and other instructions and shall at once report to the Architect
any error, inconsistency or omission which he may discover, but he shall not be
liable to the Owner for any damage resulting from any errors or deficiencies in
the Contract Documents or other Instructions by the Architect.
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Article 16. CHANGES IN THE WORK

The Owner reserves the right to increase or decrease any or all of the
items of Work indicated in the Plans, Proposal, and Contract, or the
elimination of any one or more of such items, without invalidating the
Contract. As the Work progresses the Owner may make such alterations in the
Plans, in the character of the Work, or in the specified coordination of two or
more concurrent Contracts, as may be considered necessary or desirable in order
to complete the construction.
Such changes shall in no way invalidate the
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In giving instructions, the Architect shall have authority to make minor
changes in the Work, not involving extra cost, and not inconsistent with the
purposes of the Building or Project, but otherwise, except in an emergency
endangering life or property, no Extra Work or change shall be made unless in
pursuance of a duly signed Change Order.
Should the contractor encounter during the progress of the Work, latent
conditions at the site materially differing from those shown on the Drawings or
in the Specifications, or unknown conditions of an unusual nature differing
materially from those already encountered in such Work, the attention of the
Architect shall be immediately called to such conditions before they are
disturbed. The Architect shall promptly investigate the conditions and if they
do so materially differ, the Contract shall, with the approval of the Owner and
the Bureau be modified by a Change Order to provide for any increase or
decrease in cost resulting from such conditions.
Should such alterations be productive of increased unit cost, or result in
decreased unit cost the Contractor, a fair and equitable sum therefor shall be
agreed upon in writing before such Work is begun, and shall be added to or
deducted from the Contract Amount, as the case may be, by means of a written
Change Order.
The Change Order shall state the nature of the change, the
location, the itemized estimate of unit quantities, the basis for payment, and
the reason for the change. Such Change Order to be on approved forms.
When the Change Order has been properly signed
encumbered, it shall be come a part of the Contract.

by

all

parties

and

The value of any such Extra Work or change shall be determined in one or
more of the following ways:
a)
b)
c)

By estimate and acceptance in a lump sum.
By unit prices named in the contract or subsequently agreed upon.
By cost and percentage or by cost and a fixed fee.
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If none of the above methods is agreed upon, the Contractor, provided he
receives an order as above, shall proceed with the Work.
Under case (c). He shall keep and present in such form as the Architect
may direct, a correct account of. the cost, together with vouchers.
In any
case, the Architect shall certify to the amount, including reasonable allowance
for overhead and profit, due to the Contractor. Pending final determination of
value, payments on account of changes shall be made on the Architect's
certificate.
When the subparagraphs (a) and (c) above are used to determine the value
of the Work, the allowance for overhead and profit combined, included in the
total expense to the Owner, shall be based upon the following schedule:
For the Contractor, for any work performed by his own forces,
20% of the cost;
For each Subcontractor, for work performed by his own forces,
20% of the cost;
For the Contractor, for work performed by his Subcontractor,
10% of the amount due the Subcontractor.
Cost shall be limited to the following:
Cost of materials, cost of delivery,
cost of labor, including Social Security, Old Age and Unemployment Insurance
(Labor cost may include a pro-rata share of foremen's time, only in case an
extension of Contract Time is granted on account of the change); Workmen's
Compensation Insurance; Rental value of power tools and equipment.
Overhead shall include the following: Bond Premium, supervision, wages of time
keepers, watchmen and clerks, small tools, incidentals, general office expense,
and all other expenses not included in "Cost".
If the net value of a change results in a credit from the Contractor or
Subcontractor the credit given shall be the net cost without overhead or
profit. The cost as used herein shall include all items of labor, materials and
equipment.
Article 17. CLAIMS FOR EXTRA COST
If the Contractor claims that any instructions by Drawings or otherwise
involve extra cost under this Contract, he shall give the Architect written
notice thereof within 10 days after the receipt of such instructions, and in
any event before proceeding to execute the Work, except in emergency
endangering life or property, and the procedure shall than be as provided for
changes in the Work. No such claim shall be valid unless so made.
Article 18. DEDUCTIONS FOR UNCORRECTED WORK
If the Architect and Owner deem it inexpedient to correct Work injured or
done not in accordance with the Contract, an equitable deduction from the
Contract Amount shall be made therefor.
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Article 19. DELAYS AND EXTENSION OF TIME

If the Contractor be delayed at any time in the progress of the Work by
any act or neglect of the Owner or the Architect, or of any employee of either,
or by any separate Contractor employed by the Owner, or by changes ordered in
the Work or by strikes, lockouts, fire, unusual delay in transportation,
unavoidable casualties or by causes beyond the Contractor's control, or by any
cause which the Architect shall decide to justify the delay, then the time of
completion shall be extended for such reasonable time as the Architect may
No such extension shall be made for delay occurring more than seven days
before claim therefor is made in writing to the Architect.
In case of a
continuing cause of delay, only one claim is necessary.
If no schedule or agreement stating the dates upon which drawings shall be
furnished is made, then no claim for delay shall be allowed on account of
failure to furnish drawings until two weeks after demand for such drawings and
not then unless such claim be reasonable.
This article does not exclude the recovery of damages for delay by either
party under other provisions in the Contract Document.
Article 20. CORRECTION OF WORK
The Contractor shall promptly remove from the premises all Work condemned
by the Architect as failing to conform to the Contract, whether incorporated or
not, and the Contractor shall promptly replace and re-execute his own Work in
accordance' with the Contract and without expense to the Owner and shall bear
the expense of making good all Work of other Contractors destroyed or damaged
by such removal or replacement.
If the Contractor does not remove such condemned Work within a reasonable
time, fixed by written notice, the Owner may remove it and may store the
material at the expense of the Contractor.
If the Contractor does not pay the
expenses of such removal within ten d a y s ’time thereafter, the Owner may, upon
ten days' written notice, sell such materials at auction or at private sale and
shall account for the net proceeds thereof, after deducting all the costs and
expenses that should have been borne by the Contractor.
The Contractor shall remedy any defects due to faulty materials or
workmanship and pay for any damage to other Work resulting therefrom, which
shall appear within a period of one year from the date of final payment, or
from the date of the Owner's substantial usage or occupancy of the project,
whichever is earlier, and in accordance with the terms of any special
guarantees provided in the Contract.
The Owner shall give notice of observed
defects with reasonable promptness. All questions arising under this Article
will be decided by the Architect, notwithstanding final payment.
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Article 21. OWNERS RIGHT TO DO WORK

If the Contractor should neglect to prosecute the Work properly or fail to
perform any provision of this Contract, the Owner, after three days' written
notice to the Contractor may, without prejudice to any other remedy he may
have, then or thereafter due the Contractor, provided, however, that the
Architect shall approve both such action and the amount charged to the
Contractor.
Article 22. OWNERS RIGHT TO TERMINATE CONTRACT
If the Contractor should be adjudged a bankrupt, or if he should make a
general assignment for the benefit of his creditors, or if a receiver should be
appointed on account of his insolvency, or if he should persistently or
repeatedly refuse or should fail, except in cases for which extension of time
is provided, to supply enough properly skilled workmen or proper materials or
if he should fail to make prompt payment to Subcontractors or for Material, or
Labor, or persistently disregard laws, ordinances or the instructions of the
Architect, or otherwise be guilty of a substantial violation of any provision
of the Contract, then the Owner, upon the Certificate of the Architect that
sufficient cause exists to justify such action, may without prejudice to any
other right or remedy and after giving the Contractor and his surety seven
days' written notice, terminate the employment of the Contractor and take
possession of the premises and of all Materials, Tools and Appliances thereon
and finish the Work by whatever method he may deem expedient. In such case the
Contractor shall not be entitled to receive any further payment until the Work
is finished.
If the unpaid balance of the Contract Amount shall exceed the
expense of
finishing
the
Work
including compensation
for
additional
architectural, managerial and administrative services, such excess shall be
paid to the Contractor.
If such expense shall exceed such unpaid balance, the
Contractor shall pay the difference to the Owner. The expense incurred through
the Contractor's default, shall be certified by the Architect.
Article 23. THE CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT
If the Work should be stopped under an order of any Court, or other public
authority, for a period of thirty days, through no act or fault of the
Contractor or of anyone employed by him, then the Contractor, may, upon seven
days' written notice to the Owner and the Architect, terminate this Contract
and recover from the Owner, payment for all Work executed and any proven loss
sustained upon any Plant or Materials and reasonable profit and damage.
Should the Architect fail to issue any certificate for payment, through no
fault of the Contractor, within seven days after the Contractor's formal
request for payment or if the Owner should fail to pay to the Contractor within
30 days after presentation, any sum certified by the Architect, then the
Contractor may, upon seven days' written notice to the Owner and the Architect,
stop the Work or terminate this Contract as set out in the preceding paragraph.

Page 13

3-A

Article 24. PAYMENTS

The Contractor shall, before the first application for payment, submit to
the Architect in triplicate a "Contract Cost Breakdown", form which is attached
to, and becomes a part of the Specifications. If required, this form shall be
supported by such evidence as to its correctness as the Architect may direct
and, unless found to be in error, shall be approved by the Architect and used
as a basis for payments.
V»

”1 1

m i V*twt ■? 4*

4- /—»

4- Vi

7\

-! 4- n ^ i4 -

r>

n y> r\T ^ i

fO o T

C u d l

payment on "Requisition for Payment", Form B.P.I. 17-A-61, Revised 4/30/71 and,
if required, receipts or other vouchers, showing his payments for Materials and
Labor, including payments to Subcontractors as required by Article 34.
Application for payment as the Work progresses may be made of the Owner
but no more often than once a month, unless due to unusual circumstances the
Owner may approve more frequent payment.
Said Requisition for Payments shall
be based on the proportionate quantities of the various classes of Work
completed or incorporated in the Work in accordance with the Work Progress
Schedule and the value thereof determined from the Contract Cost Breakdown.
Payments, upon authorization of the Architect, may be made on account of
Materials not incorporated in the Work but delivered and suitably stored at the
Site. Such payments shall be conditioned upon submission by the Contractor of
bills of sale, or such other procedure as will adequately protect the Owner's
interest including applicable Insurance.
In the event any Materials as delivered but not yet incorporated in the
Work, have been included in any said "Requisition for Payment" and payment
thereon made and said Materials thereafter deteriorate, become damaged or
destroyed or for any reason whatsoever become unsuitable or unavailable for use
in the work, then the full amount allowed therefore in any previous
"Requisition for Payment", shall be deducted from the gross value of any
subsequent payment or final payment unless the Contractor shall satisfactorily
replace said Material.
After said "Requisition for Payment" has been prepared by the Contractor
in the required number of copies, it shall be submitted to the Architect for
approval.
The Architect shall verify and approve the "Requisition for
Payment", and forward all copies to the Owner for processing for payment by the
Owner.
No certificate issued nor payment made to the Contractor, nor partial or
entire use or occupancy of the Work by the Owner, shall be an acceptance of any
Work or Materials not in accordance with this Contract.
The making and
acceptance of the final payment shall constitute a waiver of all claims by the
Owner, other than those arising from unsettled liens, from faulty Work or
Materials appearing within one year from final payment or from requirement of
drawings or specifications, and of all claims by the Contractor, except those
previously made and still unsettled.
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Title 5 M.R.S.A. Section 1746 as amended provides that in any Contract
awarded for any public improvement, the State shall withhold 5% of the money
due the contractor until the project under the Contract has been accepted by or
for the State, except that when the Contract has been substantially completed
the State may, upon request, further reduce the amounts withheld if it deems it
desirable and prudent, or except when the Contractor elects to deposit with the
Treasurer of the State certain Government Bonds as provided in Chapter 437,
Public Laws of 1967.
Article 25, PAYMENTS WITHHELD
The Architect may withhold or, on account of subsequently discovered
evidence, nullify the whole or a part of any certificate to such extent as may
be necessary in his reasonable opinion to protect the Owner from loss on
account o f :
a)
b)
c)
d)
e)

Defective Work not remedied.
Claims filed or reasonable evidence indicating probable
filing of claims.
Failure of the Contractor to make payments properly to
subcontractors for Materials or Labor.
A reasonable doubt that the contract can be completed
for the balance then unpaid.
Damage to another Contractor.

When the above grounds are removed,
withheld because of them.

payments

shall be made

for amounts

Article 26. CONTRACTOR'S INSURANCE REQUIREMENTS
The Contractor shall not commence Work under this Contract until he has
obtained all Insurance required under this paragraph and such Insurance has
been approved by the Owner, nor shall the Contractor allow any Subcontractor to
commence Work on his subcontract until all similar Insurance required of
Subcontractor has been so obtained and approved.
A.
Compensation Insurance.
The Contractor shall take out and maintain
during the life of the contract, Workmen's Compensation Insurance for all of
his employees employed at the Site of the Project, and, in case any Work is
sublet, the Contractor shall require the Subcontractor similarly to provide
Workmen's Compensation Insurance for all of the latter's employees unless such
employees are covered by the protection afforded by the Contractor.
In case any class of employees engaged in hazardous Work under this
Contract at the site of the Project is not protected under the Workmen's
Compensation Statute, the Contractor shall provide and shall cause each
Subcontractor to provide for the protection of his employees not otherwise
protected.
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B. Public Liability and Property Damage Insurance.
The Contractor and
Subcontractor shall take out and maintain during the life of the Contract such
public liability and property damage insurance as shall protect them from
claims and damages which may arise from operations under this Contract, whether
such operations shall be by themselves or by anyone directly or indirectly
employed by them, and the types and amounts of each insurance shall not be
than:
Description

Coveraqe

Each Occurrence

1.

Contractor's Liability

B.I.
P.D.

$1,000,000
$ 500,000

2.

Contractor's Protective
Liability

B.I.
P.D.

$1,000,000
$ 500,000

3.

Vehicle Liability, to Include
Owned, Hired or Non-Owned

B.I.
B.D.

$1,000,000
$ 500,000

4. Special Hazards Insurance. Full coverage for damage or loss resulting from
explosion of blasting, collapse and underground damage in the amounts and
manner specified in this Article, Paragraph B, and Item 1 and 2 above,
ordinarily, excluded from coverage, is to be provided in accordance with the
requirements of the Proposal for the specified project.
C. New Construction.
The Contractor shall effect and maintain insurance
naming the Owner and Contractor and all Subcontractors, as their interests may
appear, as insured for the perils of fire, extended coverage, vandalism and
malicious mischief upon the entire structure on which the work of this Contract
is to be done up to one hundred percent of the contract value upon the Standard
Builders Risk Completed Value Form and the Standard Extended Coverage and
Standard Vandalism and Malicious Mischief Forms as promulgated by the New
England Insurance Rating Association.
Builders Risk Insurance shall, where
applicable, include sprinkler leakage insurance.
Copies of the Certificate of Insurance shall be forwarded to Architect and
Owner prior to starting any work at the site.
D.
Major Renovations and/or Additions Within Existing State Buildings.
Coverage will be provided by the State by means of an addition to the existing
State fire insurance schedule.
The State shall notify the Maine Risk
Management Division concerning the project, including the value of the work and
the name of the General Contractor. Coverage shall include the Contractors and
all Subcontractors as their interest may appear. A Certificate of Insurance
will be furnished to the General Contractor, if requested. (Note: This coverage
is limited to exposures protected under the basic State fire insurance policy
which covers fire, extended coverage, difference in conditions, vandalism and
malicious mischief with a $500.00 deductible. The deductible amount is the
responsibility of the contractor.)
Any other insurance desired by the
Contractor for exposures beyond that provided by the State policy will be the
responsibility of the Contractor.

Revised 2/18/87
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E.
Minor Renovations and/or Additions Within Existing State Buildings.
While no specific addition to the fire schedule will be required, the State
shall notify the Maine Risk Management Division concerning the project,
including the name of the General Contractor so that coverage may be provided
as his or any Subcontractors' interests may appear. (Note:
This coverage is
limited to exposures protected under the basic State fire insurance policy
which covers fire, extended coverage, difference in conditions, vandalism and
malicious mischief with a $500.00 deductible. The deductible amount is the
responsibility of the contractor.) Any other insurance desired by the Contractor
for exposures beyond that provided by the State policy will be the
responsibility of the Contractor.
F. Certificates of Insurance.
The General Contractor shall furnish the
Architect with our (4) copies of a Certificate or Certificates of Insurance as
provided in Paragraphs B & C above.
Said Certificates of Insurance, in
addition to the amount of coverage, shall carry a statement worded as follows:
"In the event of cancellation or expiration of any of the foregoing policies,
ten (10) days' written notice by the insurance company
shall be mailed to the
Owner, Architect, and the Bureau of Public Improvements."
Article 27. CONTRACT BONDS
The contractor shall furnish to the State upon execution of the Contract,
a Contract Performance Bond and a Contract Payment Bond each for the full
amount of the Contract and issued by a surety company or surety companies
authorized to do business in the State of Maine as approved by the Owner.
The
Bonds shall be in accordance with and executed on the forms furnished in the
specifications. The Bonds shall allow for any addition or deductions to the
Contract.
The Contract Bonds shall continue in effect for one year after final
acceptance of each Contract to protect the Owner's interest in connection with
the one year guarantee of Workmanship and Materials and to assure settlement of
claims, for the payment of all bills for Labor, Materials and Equipment by the
Contractor.
Article 28 DAMAGES
A.
The Contractor shall indemnify and hold harmless the Owner and the
Architect and their agents and employees from and against all claims, damages,
losses and expenses including attorneys' fees arising out of or resulting from
the performance of the Work, provided that any such claim, damage, loss or
expense (a) is attributable to bodily injury, sickness, disease or death, or
injury to or destruction to tangible property (other than the Work itself)
including the loss of use resulting therefrom, and (b) is caused in whole or in
part by a negligent act or omission of the. Contractor, any Subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts
any of them may be liable, regardless of whether or not it is caused in part by
a party indemnified hereunder.

Revised 2/18/87
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B.
In any and all claims against the Owner or the Architect or any of their
agents or employees, by any employee of the Contractor, any Subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts
any of them may be liable, the indemnification obligation under Paragraph A
shall not be limited in any way by any limitation on the amount or type of
damages, compensation or, benefits payable by or for the Contractor or any
Subcontractor under Workmen's Compensation Acts, disability benefit acts or
other employee benefit acts.
mho obligations: of tho (Contractor under Paragraph A shall not exceed to the
liability of the Architect, his agents or employees arising out of (1) the
preparation or approval of Maps, Drawings, Opinions, Reports, Surveys, Change
Orders, Designs or Specifications, or (2) the giving of or the failure to give
directions or instructions by the Architect, his agents or employees provided
such giving or failure to give is the primary cause of the injury or damage.
r

Article 29 LIENS
Neither the final payment nor any part of the retained percentage shall
become due until the Contractor, if required, shall deliver to the Owner a
complete release of all liens arising out of this Contract, or receipts in full
in lieu thereof and, if required in either case, an affidavit that so far as
he has knowledge or information the releases and receipts include all the Labor
and Material for which a lien could be filed; but the contractor, may if any
subcontractor refuses to furnish a release or receipt in full, furnish a bond
satisfactory to the Owner, to indemnify him against any lien.
If any lien
remains unsatisfied after all the payments are made, the Contractor shall
refund to the Owner all moneys that the latter may be compelled to pay in
discharging such as lien, including all cost and reasonable attorney's fee.
Article 30 ASSIGNMENT
Neither party to the Contract shall assign the Contract or sublet it as a
whole without the written consent of the other, nor shall the Contractor assign
any money due or to become due to him hereunder, without the previous written
consent of the Owner.
Article 31 MUTUAL RESPONSIBILITY OF CONTRACTORS
Should the Contractor cause damage to any separate Contractor on the work,
the Contractor agrees, upon due notice, to settle with such Contractor by
Agreement or Arbitration, if he will so settle.
If such separate Contractor
sues the Owner on account of any damage alleged to have been so sustained, the
Owner shall notify the Contractor, who shall defend such proceedings at the
Contractors expense and if any judgement against the Owner arise therefrom, the
Contractor shall pay or satisfy it and pay all costs incurred by the Owner.
Article 32 SEPARATE CONTRACTS
The Owner reserves the right to let other contracts in connection with
this work under similar General Conditions. The Contractor shall afford other
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contractors reasonable opportunity for the introduction and storage of
their materials and the execution of their work, and shall properly connect and
coordinate his work with theirs.
If any part of the Contractor's work depends for proper execution or
results upon the work of any other Contractor, the Contractor shall inspect and
promptly report to the Architect any defects in such work that render it
unsuitable for such proper execution and results.
His failure so to inspect
and report shall constitute an acceptance of the other Contractor's work as fit
and proper for the reception of his work, except as to defects which may
develop in other Contractor's work after the execution of his work.
To insure the proper execution of his subsequent work the Contractor shall
measure work already in place and shall at once report to the Architect any
discrepancy between the executed work and the drawings.
Article 33 SUBCONTRACTS
The Contractor shall not sublet any part of this contract without the
written permission of the Owner.
The Contractor shall submit in writing to the Architect for approval a
complete list of the names of all particular items of work he proposes to
furnish and the names of the Subcontractors to whom he proposes to sublet work.
The Subcontractors named shall be reputable firms of recognized standing with a
record of satisfactory work. The Contractor shall not employ any Subcontractor
or use any Material until they have been approved, or where there is reason to
believe the work will not be accomplished in accordance with the Contract
Documents. The complete list of Subcontractors and materials must be submitted
for approval to the Architect and Owner.
The Architect shall, on request, furnish to any Subcontractor,
practicable, evidence of the amounts certified on his account.

wherever

The Contractor agrees that he is as fully responsible to the Owner for the
acts and omissions of his Subcontractor and of persons either directly or
indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him.
Nothing contained in the Contract Documents shall create any contractual
relation between any Subcontractor and the Owner.
Article 34 RELATIONS OF CONTRACTOR AND SUBCONTRACTOR
The Contractor agrees to bind every Subcontractor and every Subcontractor
agrees to be bound by the terms of the Contract Documents, the Drawings and
Specifications as far as applicable to his work, including the following
provisions of this article, unless specifically noted to the contrary in a
subcontract approved in writing as adequate by the Owner or Architect.
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The Subcontractor a g r e e s :
A.

To be bound to the Contractor by the terms of the Contract
Documents, Drawings and Specifications and to assume toward him
all the obligations and responsibilities that he, by those
documents, assumes toward the Owner.

B.

To submit to the Contractor applications for payment in such
reasonable time as to enable the Contractor to apply for
—><-«

C.

n f

1 /-» /"!

To make all claims for extras, for extensions of time and for
damages for delays or otherwise, to the Contractor in the
manner provided in the General Conditions for like claims
by the Contractor upon the Owner, except that the time for
making claims for extra cost is one week.

The Contractor a g r e e s :
D.

To be bound to the Subcontractor by all the obligations that
the Owner assumes to the Contractor under the Contract Document,
Drawings and Specifications, and by all the provisions thereof
affording remedies and redress to the Contractor from the Owner.

E.

To pay the Subcontractor, upon the payment of certificates, the
amount allowed to the Contractor on account of the Subcontractor's
work to the extent of the Subcontractor's interest therein.

F.

To pay the Subcontractor, upon the payment of certificates, if
issued otherwise as in E, so that at all times his total payments
shall be as large in proportion to the value of the work done by
him.

G.

To pay the Subcontractor to such extent as may be provided by the
Contract Documents or the Subcontract, if either of these provide
for earlier or larger payments than the above.

H.

To pay the Subcontractor on demand for his work or materials as
far as executed and fixed in place, less the retained percentage,
at the time the certificate should issue, even though the
Architect fails to issue it for any cause not the fault of the
Subcontractor.

I.

To make no demand for liquidated damages or penalty for delay in
any sum in excess of such amount as may be specifically named in
the Subcontract.

J.

That no claim for services rendered or materials furnished by the
Contractor to the Subcontractor shall be valid unless written notice
thereof is given by the Contractor to the Subcontractor during the
first ten days of the calendar month following that in which the
claim originated.
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K.

To give the Subcontractor an opportunity to present and to submit
evidence in any progress conference or disputes involving his work.

L.

To pay the Subcontractor a just share of any fire insurance money
received by him, the Contractor, under Article 26 of the General
Conditions.

Article 35 ARCHITECT'S STATUS
The Architect shall be the Owner's representative during the construction
period and he shall observe the work in progress on behalf of the Owner. He
shall have the authority to act on behalf of the Owner.
He shall have
authority to act on behalf of the Owner only to the extent expressly provided
in the Contract Documents or otherwise in writing, which shall be shown to the
Contractor. He shall have authority to stop the work whenever such stoppage may
be necessary in his reasonable opinion to insure the proper execution of the
contract.
The Architect shall be, in the first instance, the interpreter of the
conditions of the Contract and the judge of its performance.
He shall side
neither with the Owner nor with the Contractor, but shall use his powers under
the Contract to enforce its faithful performance by both.
In case of the termination of the employment of the Architect, the Owner
shall appoint a capable and reputable Architect whose status under the Contract
shall be that of the former Architect.
Article 36 CASH ALLOWANCES
The Contractor shall include the contract sum all allowances named in the
Contract Documents and shall cause the work so covered to be done by such
contractors and for such sums as the Architect may direct, the Contract Amount
being adjusted in conformity therewith.
The Contractor declares that he
contract amount includes such sums for expenses and profit on account of cash
allowances as he deems proper.
No demand for expenses or profit other than
those included in the contract shall be allowed. The Contractor shall not be
required to employ for any such work, persons against whom he has a reasonable
objection.
Article 37 USES OF PREMISES
The Contractor shall confine his apparatus, the storage of materials and
the operations of his workmen to limits indicated by law, ordinances, permits
or directions of the Architect and shall not unreasonably encumber the
premises with his materials.
The Contractor shall not load or permit any part of the structure to be
loaded with a weight which will endanger its safety.
The Contractor shall
enforce the Architect's instructions regarding signs, advertisements, fires
and smoking.
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If any part of the building is completed
may, by written and mutual consent, without
rights or the rights of the Contractor, enter
parts of the building. Such use or occupancy
an acceptance of any work or m a t e r i a l s .
Article 38.

and ready for occupancy the Owner
prejudice to any of the Owner's
in and make use of such completed
shall in no case be construed as

CUTTING, PATCHING AND DIGGING

The Contractor shall do all cutting, fitting or patching of his work that
may be required to make its several parts come together properly and fit it to
eceive or be received by work of other contractors shown upon, or reasonably
implied by, the drawings and specifications for the completed structure, and he
shall make good after them as the Architect may direct.
Any cost caused by defective or ill-timed work shall be borne by the party
responsible therefore.
The Contractor shall not endanger any work by cutting,
excavating or otherwise land shall not cut or alter the work of any other
contractor save with the consent of the Architect.
Cutting, drilling or
patching work of contractors other than the general contractor shall be done
only with the permission and instruction of the general contractor and
architect.
Cutting of structural members must be approved by the architect.
All cutting, patching and digging of other contractors in or about the building
shall be done under the supervision of the general contractor who shall be
responsible to see that the work is neatly done, and in a manner that will not
endanger the structure or harm the component p a r t s , and that patching and
backfilling shall be done to restore the structure and surfaces to its original
condition.
Article 39. LAYOUT OF WORK
The Contractor shall be responsible for the correct staking out of the new
work on the site, and shall employ a competent Engineer to locate the building
on the site.
He shall run the axis lines locating the work, establish correct
datum points and check each line and point on the site to insure their
correctness.
All such lines and points shall be carefully preserved
throughout the construction.
The contractor shall lay out all work from dimensions given on plans.
The
contractor shall take measurements and verify dimensions of existing or old
work, if any, that affect his work or to which his work is to be fitted.
The
Contractor alone shall be responsible for the correctness of all measurements
and shall verify all grades, lines, levels, elevations and dimensions shown on
the drawings and report any errors or inconsistencies to the architect prior to
commencing work.
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Article 40. WORKMANSHIP

All workmanship, materials or equipment, either at the site or intended
for it shall conform in all respects with the requirements of all the contract
documents, and shall be strictly first class, workmanlike installation and the
best obtainable from the crafts
and trades.
Incompleted or
careless
workmanship shall be equal to or better than the grade specified and the best
of their kind that is obtainable for the purpose for which they are intended.
The architect's decision on the quality of work shall be final.
All labor shall be performed by mechanics skilled in their respective
trades. Prior to .submitting a proposal, the contractor shall become familiar
with the local labor conditions, skilled and unskilled.
If, in the opinion of the contractor, any work is indicated on the
drawings or specified in such manner as would make it impossible to produce
work of the highest quality, or should discrepancies appear between drawings,
or drawings and specifications, the contractor shall refer the same in writing
to the architect for interpretation before proceeding with the work.
If the contractor fails to make such reference, no excuse will be
entertained thereafter for failure to carry out the work in the satisfactory
mann e r .
The contractor shall guarantee his work against any defects in workmanship
and materials for a period of one year from the date of the written acceptance
of the project.
Article 41. CLEANING UP
The contractor shall at all times keep the premises free from accumulation
of waste materials or rubbish caused by his employees or work, and at the
completion of the work he shall remove all his rubbish from and about the
building and all his tools, scaffolding and surplus materials and shall leave
his work "Broom Clean" or its equivalent, unless more exactly specified.
In the case of failure to comply with the contractor, the Owner may
perform the clean-up and deduct the cost from any monies due the contractor.
Article 42. ARBITRATION
If, in the performance of this contract, there arises a dispute between
the State of Maine and the Contractor which cannot be settled, then this
dispute shall be submitted to Arbitration and both the State of Maine and the
Contractor shall be bound by the decision of the Arbitrator.
The membership of the American Arbitration Association shall be used as
Arbitrators and the procedures used for Arbitration shall be in conformity
with the Construction Industry Arbitration Rules as administered by the
American Arbitration Association.
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DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATIONS
TYPE III PROJECTS - 6/10/38
(CONTRACT SECURITY)
SECTION 3-B
SUPPLEMENTARY CONDITIONS
SPECIAL PROVISIONS TO
GENERAL CONDITIONS - 3-A
(FOR ASBESTOS ABATEMENT PROJECTS)
GENERAL CONDITIONS 3-A
1,

Article *26 - Contractors Insurance Requirements - Page 7 and 16
DELETE
B.

—

1. AND B.

2.

ADD —
B.
1,
Contractor Liability Insurance*.
operations only. Claims made basis*.
B1 and PI Combined
Aggregate
Personal Injury

2.

Article *26

—

ADD TO F. ---

1500,000
$500,000
$500,000

All insurance policies and certificates
"asbestos abatement".

Coverage to apply to asbestos removal
- EachOccurence

of

3,

Article *27 - Section 3-A - Contract Bonds

—

DELETE —

insurance

shall

state that it is for

Entire Section
--- ADD —
Contract Security!
The Contractor shall f a r m s h to
Contract Performance Security
amount of the Contract.

the
and

3 1a t e upon e x e c:u t io n o f the Contract, a
a Contract Payment Security each for the full

Performance Security and Payment Security may be in the form of Contract Bonds by a
surety company licensed with the Maine Department of Occupational and Professional
Regulation, Bureau of Insurance, State House Station *34, Augusta, Maine} to do
business in the State of Maine} or money placed in escrow.
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DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATIONS
TYPE III PROJECTS - 6/10/83
(CONTRACT SECURITY)
SECTION 3-B
SUPPLEMENTARY CONDITIONS
SPECIAL PROVISIONS TO
GENERAL CONDITIONS - 3-A
(FOR ASBESTOS ABATEMENT PROJECTS)
Bonds shall be in accordance with and executed on the forms furnished in the
specifications. The Security shall allow for any addition or deductions to the
Contract.
The Contract Performance Security shall continue in effect for ninety days after
final acceptance of each Contract to protect the Owner's interest in connection
with the one year guarantee of WorKmanship and Materials. The Payment Security
shall remain in effect until all bills are paid by the General Contractor to assure
settlement of claims for the payment of all bills for labor, materials and
equipment by the Contractor.
asbestos abatement*.
All Contract Security shall state that it is for ‘
*** END ***

AM33BCS
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STATE OF MAINE
DEPARTMENT OF LABOR
BUREAU OF LABOR STANDARDS
Division of Research and Statistics
Augusta, Maine 04333
Telephone 289-4313

WAGE DETERMINATION - In accordance with Chapter 15,P .L . 1967, this is a d e t e n i n a t i o n bg the
Bureau of Labor Standards, of the fair iini»u» wage rate to be paid laborers, workaen and aechanics.
TITLE OF P R OJ ECT--- Asbestos Abateient, Various Municipalities
LOCATION OF PROJECT-Area 3 (Central Mainel

Asbestos Worker

$8.00

FAIR MINIMUM WAGE RATES
BUILDING
$10.00
Electrician

Backhoe Operator
Bituiinous Raker/Spr

$7.75
$6.25

Elevator Constructor
Grader/Scraper Op

$10.04
$8.00

Painter, Sprager
Paperhanger

Insulation Worker
Ironworker, Rein

$7.50
$15.75

Pipelager
Plasterer

$7.75
$7.25

Ironworker, Struc
Laborer/Helper/Tend

Plu*ber,PPF,5TF

$20.92
$8.50

Loader Op/Front-end
Hason/bricklager

$10.00
$6.00
$6.50

Boileriaker
Bulldozer Operator

$18.93
$7.50

Carpenter
Ceient Finisher
Coipressor Operator
Crane Operator -15T
Crane Operator 15+T
Crusher Plant Op

$9.78
$7.25

Drgwall Applicator
Drgwall Taper/Finish

$12.00
$12.00

Mechanic, Other
Mechanic, Refriger
Millwright
Oilburner Repairer

$11.38
$7.00
$9.26
$13.13
$9.00

Painter, Brush

Roller Operator
Roofer
Sheet Metal Wkr
Truck Driver-2-axle
Truck Driver 3-axle
Truck Driver TT

$6.75
$8.00
$8. BO
$7.50
$11.75
$9.60
$7.13
$7.00
$8.15
$6.00
$6.25
$6.50

If ang specific occupation is not listed in this d e t e n i n a t i o n , there has been no fair «ini»ui wage
d e t e n i n e d bg the Bureau of Labor Standards and there will be none in effect for this project.
WELDERS will receive rate prescribed for craft perforiing the operation to which welding is incidental.
APPRENCTICES-The l i n n u i wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship prograis.
POSTING OF SCHEDULE-Posting of this schedule is required in accordance with Chapter 15,P.L. 1967,
bg those contractors holding State contracts for construction valued at 110,000 or lore and ang
subcontractors to such a contractor.
APPEAL Ang person affected bg the d e t e n i n a t i o n of these rates lag appeal to the M i n i m i Wage Rate
on Construction Projects Board bg filing a written notice with the Board stating the specific grounds
of the objection within ten (101 dags froi the filing of these rates with the Secretarg of 5tate.

DETERMINATION NO:

BU-012

FILING DATE:

01-06-88

ELS 4248U IRSd)(Eldg31

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
SECTION 01010 - SUMMARY OF WORK
FART 1 t
.1,01

1.02

1,03

GENERAL

REQUIREMENTS INCLUDED
A,

UorK Covered

B,

Contract Method

C,

Contractors Use of Premises

D,

Drawings Furnished

E,

Site Examination and Pre-Bid Meeting

F,

Contractor's Duties

G,

Completion Date

RELATED REQUIREMENTS
A.

I.nstructions to Bidders

B.

General Conditions

WORK COVERED BY CONTRACT DOCUMENTS
A, Work contemplated will be the removal, encapsulation or enclosure of asbestos
in locations defined in the plans at the N o rth Entrance Soffit, Maine State
Cultural Building. The various items of work for this project are hereinafter
specified under the respective branch headings of the work, or shown on the
accompanying drawings and shall be included in the contracts made for the
completion of any respective divisions of the work, Such contracts shall also
include necessary details reasonably incidental to the proper execution and
co m p 1et ion o f such w o r k ,
B.
Whenever a conflict, contradiction, or discrepancy between any statutes,
regulations, plans or
specifications
and
these
guidelines, or if the
Contrac:tors/Contractors emp 1 oyees request c 1arification of their responsibilities
hereunder, it is the Contractors/Contractors employees responsibility to obtain
the advance written approval of the Architect/Engineer prior to deviating from
any of the specifications.

Summary of Work

01010-1

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
G E N E R A I... R E Q UIR E M E N T S
1.04

CONTRACT METHOD
A,

1.05

CONTRACTOR USE OF PREMISES
A,

B,
1.06

Work shall be accomplished under a single lump sum contract.

Confine operations at site to areas permitted by,
1,

Law? Ordinances? Permits? Contract Documents.

2.

As designated by Owner,

Do not unreasonably encumber site with materials or equipment,

DRAWINGS FURNISHED
A. On the award of the contract? the Architect/Engineer will issue to the
Contractor three (3) copies of the "Contract Drawings and Specifications" for use
in his office and on the .job. They will also furnish such additional copies as
may be required for submission to public authorities to accompany applications
for permits,
B. Additional copies of drawings
reproduction .

and

specifications

will be issued at cost of

C. It is the intention that these specifications and the drawings accompanying
same shall provide for the removal of all asbestos insulation in the areas
defined.
In many cases? it is the intent that non Asbestos Containing Building
Material will be removed and disposed of as Asbestos Containing Building
Material,
Any work shown on the drawings and not particularly described in the
specifications? or vice versa? shall be furnished by the Contractor as part of
his contract.
1.07

SITE INVESTIGATION AND PRE-BID MEETING
A, A mandatory Pre-Bid Meeting to be held at 8t30 a.m. on Monday? June 13? 1988?
M a in e S t a t e C u 11 u ra 1 Building Lobby? St a t e H o u s e C o m p 1e ? A u g u s t a ? Maine.
B, After the Pre-Bid Meeting a site inspection will be held with all the areas
being visited.
Inspection will involve the penetration of a contaminated area
which will require the use of protective clothing and respirators (to be supplied
by Contractor). Following the site inspection will be a general discussion with
all to d is c u s s f a c i 1 it y h a p p e n in g s .
F o H a w i n g t h e P re -Bid Meeting? t h e
facilities will be available for the purpose of measuring? verifying? etc.
C, By submitting a bid? the Contractor acknowledges that he has investigated and
satisfied himself as to the following*
1, T h e c o n d it io n s affect in g t,h e work? in eluding b u t n o t 1 im it e d t o p h y s ic a 1
conditions of the site which may bear upon site access? handling and storage
of tools and materials? access to water? electric or other utilities or
otherwise affect performance of required activities.
Summary of Work - 01010-2

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
2. The character and quantity of all surface and subsurface materials or
obstacles to be encountered in so far as this information is reasonably
ascertainable from an inspection of the site? including exploratory work done
by the Building Owner or a designated consultant? as well as information
presented in drawings and specifications included with this contract*
Any
failure by the Contractor to acquaint himself with available information will
not
relieve him from the responsibility for estimating properly the
difficulty or cost, of successfully performing the work*
The Owner is not
responsible for any conclusions or interpretations made by the Contractor on
the basis of the information made available by the Owner*
D,
No bids will be accepted from any Contractor who has not inspected the job
site either in person or through a qualified designated representative.
1 *0 3

C0 NTRA CTOR'S D U TIE 3
A*

E x c: e p t a s specifically noted? provide and p a y f or!
1*

Labor? materials and equipment*

2.

Tools? construction equipment and machinery.

3*
Other facilities
comp1et ion of work.

and

services

necessary

for

proper

execution and

B. Secure and pay for? as necessary and proper execution and completion of work?
and as applicable at time of receipt of bids permits? Government fees? and
licenses.
C.
Promptly submit written notice to Architect of observed variance of Contract
Documents from legal requirements*
1. Appropriate modifications to Contract Documents will adjust necessary
changes to comply with Codes and Regulations.
2. Assume responsibility for work Known to be contrary to such requirements?
without notice.
D. Enforce strict discipline and good order among employees. Do not
the work unfit persons or persons not skilled in assigned task.

employ

on

E.
Contractor employees shall not transport? drink? or have in their possession
on the job site any intoxicating beverage.
Possession of any controlled
substances without a physician's prescription is also prohibited. Any Contractor
employee appearing to be under the influence of an intoxicating beverage or
narcotics will be apprehended and escorted off the property and turned over to a
competent escort as determined by the Asbestos Project Specialist or Security
Official. Any vehicle found to contain controlled substances? other than
conusable residue? may be seised and turned over to the State Police for
impoundment.

a umma r y o f Wo r K

01010 ~ J5

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
G E N E R A L R E Q UIR E M E N T S
F . Use or possession of firearms? ammunition and/or explosives is prohibited.
Where explosives are required due to construction requirements? specific handling
requirements and approvals are required.
G. UorK Perrnit or Citizenshipst The Contractor shall certify in writing that
all employees of the Contractor and subcontractors are citizens of the United
States and are Known to be reliable and trustworthy.
H.

Motor Vehicle?
1, Vehicles must be locked at all times and parking will be in areas
designated by the Facility Representative.
Commercial/Contractor owned
vehicles required for direct support of contract work will have vehicle
markings. The vehicle marking shall consist of permanent painting? the use
of magnetic: sign or other semi--permanent signs.
Cardboard or lessermaterials taped to the vehicle will not be acceptable. All passenger
vehicles will be allowed in remote designated parking areas of state
facilities. Passenger vehicles will be identified and registered with the
Asbestos Project Specialist.
2.
All employees shall have valid Maine Driver's License for operation of
motor vehicles on state property all vehicles shall display a valid state
license plate and inspection sticker.

1.09

COMPLETION DATE
A. The asbestos removal will be completed within 30 calendar days from the
o f t h e L e 11 e r o f In t e n t .

PART 2 - PRODUCTS -- NOT USED
PART 3 - EXECUTION - NOT USED
END OF SECTION

Summary

of Work

tm

01.010-4

date

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GEN E R A L. R E Q UIR E M E N T S
SECTION 01014 - WORK SEQUENCE AND SPECIAL INSTRUCTIONS
PART 1:
1.01

REQUIREMENTS INCLUDE
A,

1.02

1.03

GENERAL

Sequence of Workt

RELATED REQUIREMENTS
A.

Section 01010 - Summary of Work

B.

Section 02080 -- Asbestos Abatement

WORK SEQUENCE
A.
Phase I area of the North Entrance Soffit will be completed first. Phase II
area shall commence upon completion of Phase I.
The project on the waffle
ceiling shall commence after the completion of Phase I.
Work concurrent with
Phase II will require an independent crew and foreman.
(Construction of the
physical barrier will occur after normal library hours.)

1.04

SPECIAL INSTRUCTIONS
A. Lockdown will be a penetrating encapsulant as
lockdown on walls, floors or glazing will be permitted.

PART 2!

PRODUCTS

PART 3*.

EXECUTION

per

-- NOT USED
-

NOT USED
***END OF SECTION'***

Work Sequence and Sp ec ial I n s t r u c t i o n s - 01014-1

specifications.

No

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
SECTION 01025 - MEASUREMENT AND PAYMENT
PART 1 t
1.01

REQUIREMENTS INCLUDE
A.

1.02

Procedures for preparation and submittal of the application for payment.

RELATED REQUIREMENTS
A.

1.03

GENERAL

Section 02080 - Asbestos Abatement

RET AINAGE
A.
Five percent of the portion of the contract sum properly allocable to labor,
materials and equipment incorporated in the work, and five percent of the
contract sum properly allocable to materials and equipment suitably stored at the
site or other location agreed upon in writing shall be withheld from progress
payments and shall be kept to formal completion of the project without penalty of
interest.

1.04

PROGRESS PAYMENTS
A.
Upon the first of each month, the General Contractor shall present
application for payment based on materials incorporated into the work and labor
performed and a reasonable amount of materials delivered to the site (as approved
by the Architect/Engineer). Payments shall be authorized for 95% of the amount
stated in the application, provided the Architect/Engineer shall be satisfied
with the correctness of the amount stated; otherwise, they may reduce the amount
to be paid to that which they (the Architect/Engineer) shall deem to be just. No
more than one payment on the contract shall be made in any one month.

1.05

LIQUIDATED DAMAGES
A. The Contractor will be assigned the following hours for the
asbestos, Removal in this instance is defined as follows;

removal

of

the

1,
Beginning Time*.
Time that A/E is notified by the Contractor that the
Contractor will be ready on the begin the project. During removal, the time
counted will be the daily time the Contractor indicates on the previous work
day that he will be starting work the next day. The time will end when the
Contractor indicates he is ready for clearance samples.
However, any
additional time required by the Asbestos Project Specialist to monitoradditional clean up to include additional sampling time will be considered as
removal.

M e a s u r e m e n t a n d Pa ym e n t

01025-1

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
2. For each hour thereafter that an Asbestos Project Specialist has to be in
attendance to accomplish the monitoring required for this project, the
Contractor will be assessed $50.00 per hour and the money deducted from any
amount due. The deduction is not deducted as a penalty, but as liquidated
damages.
B.
It is anticipated that the asbestos removal process as defined above for the
base bid will be 170 hours.
C. Liquidated damages will be in effect after these hours are used up. Thus the
Contractor must always be in close communication with the Architect/Engineer
during the project.
D. For each work hour that any work as defined above shall remain uncompleted
after the allocated time has been used, the amount per hour listed below in the
Schedule of Liquidated Damages shall be deducted from any money due the
Contractor, not as a penalty, but as liquidated damages.
SCHEDULE OF LIQUIDATED DAMAGES
Amount of
Liquidated Damages
Per Hour
For each hour on the above schedule
PART 2*.

PRODUCTS

PART 3:

EXECUTION

$50.00

NOT USED
NOT USED
***END OF SECTION***

Measurement and Payment - 01025-2

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICAT ION
TYPE III PROJECTS - 5/11/88
DIVISION 1
GENERAL REQUIREMENTS
SECTION 01060 - REGULATORY AND SAFETY REQUIREMENTS
PART 1 t

1.01

REQUIREMENTS INCLUDED
A.

1.02

GENERAL

Contractor compliance.

QSHA REQUIREMENTS
A.
The Asbestos Removal Contractor will be responsible for compliance with all
applicable OSHA Standards? EPA-NESHAPS Asbestos Regulations - 40CFR61? Subpart M*
and Maine DEP rules and regulations*
B. The Asbestos Removal Contractor agrees to indemnify and hold harmless the
Owner from any expenses caused by a decision of an authorised representative of
the State of Maine or the United States Department of Labor in connection with an
alleged violation of the provisions of either the Construction Safety Act of 1969
or the Williams-Steiger Occupational Safety and Health Act of 1970? and the
United States Environmental Protection Agency? including fines? penalties or
corrective measures caused by commission or omission by the Contractor? his
employees? assigns or agents.

1.03

PERMITS
A, The Asbestos Removal Contractor shall obtain and pay for all permits required
by the State of Maine. The cost of permits will be reimbursed to the Contractor.
B,

Municipal Permits?
1.
State construction projects and public improvements to state-owned or
leased buildings shall comply with municipal ordinances governing the
construction and alteration of buildings.
Contractors and subcontractors
shall obtain all necessary municipal building permits and shall be subject to
m unici p a 1 inspections.
2. No fee may be assessed for any permit obtained for any state construction
project or public improvements to state-owned buildings.

C, Comply with codes? ordinances? rules? regulations? orders and other
requirements of public authorities which bear on performance of work.
1,04

legal

SAFETY AND HEALTH REQUIREMENTS
A,

All work shall be performed in accordance with the following publications?
1.
Occupational Safety and Health Administration Standards 29 CFR 1910 and
1926 (latest revision). All work and work areas covered in this contract
will be subject to inspections by representatives of the Occupational Safety
and Health Offices (0SI-10) to ensure that state employees and general public
are not subject to hazardous working conditions or environment.
Regulatory and Safety Requirements - 01060-1

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS - 5/11/88
DIVISION 1
GENERAL. REQUIREMENTS
B. Contractor Employees*
The Contractor shall furnish sufficient personnel to
perform all worK specified within the contract*
1, The Contractor's employees
efficient manner at all times*

will

conduct

themselves

in

a

proper

and

2.
The Contractor expressly agrees to remove from the site any individual
whose continued employment is deemed by the Asbestos Project Specialist to be
contrary to the public interest or inconsistant with the best interest of the
State of Maine programs and services*
C * Damage or Loss of Contractor's Supplies and Contractor's Employeess Property;
The Contractor is responsible for tailing the action necessary to protect his
supplies, materials, and equipment and the personal property of his employees
from loss, damage, or theft. The Contractor shall be responsible for all damages
to persons and/or property that occur as a result of his fault or negligence in
connection with the prosecution of the work.
He shall also be responsible for
all materials delivered and work performed until completion and final acceptance*
D.

Manholes and Confined Spacest
1. Contractors are obliged and fully expected when working in manholes to
follow 29 CFR 1910 and 29 CFR 1926 and should be guided by the National
Institute of Occupational Safety and Health (NIQSH) criteria document for
confined spaces.
2. Guarding Manholes and Street Openings! When covers of manholes or vaults
are removed, the opening shall be promptly guarded by a railing, temporary
cover, or other suitable temporary barrier which is appropriate to prevent an
accidental fall through the opening and to protect employees working in the
manhole from foreign objects entering the manhole.
3. While work is being performed in the manhole, a person with basic first
aid training shall be immediately available to render assistance if there is
c a u s e f o r b e 1 ie v in g t h a t a s a f e t y h a z a rd e x is t s .
4.
Before an employee enters a manhole or confined spaces, the following
steps shall be tal< en 5
a. The internal atmosphere shall be tested for combustible gas and,
except when continuous forced ventilation is provided, the atmosphere
shall also be tested for oxygen deficiency.
b*
When unsafe conditions are detected by testing or other means, the
work area shall be ventilated and otherwise made safe before entry.
5.
An adequate continuous
performed in manholes or
conditions!

of air shall be provided while work is
confined spaces under any of the following

supply

a. Where combustible or explosive gas vapors have been initially
detected and subsequently reduced to a safe level by ventilation.
Regulatory and Safety Requirements - 01060-2

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS -- 5/11/88
DIVISION 1
GENERAL REQUIREMENTS
b>

Where organic solvents are used in the work procedure*

c.

Where open flame torches are used in the work procedure.

d.
Where the manhole is located in the portion of a public right of way
open to vehicular traffic and/or exposed to a seepage of gas or gasses*
e.

Where a toxic gas or oxygen deficiency is found.

6. In no way will the Owner or the Asbestos Project Specialist perform confined
space inspections for a Contractor.
If Owner, Asbestos Project Specialist,
Workers and Contractors are in the same confined space, the Contractor is still
obligated to have a competent person check the space,
1.05

Heat Stresst
A. Because of the potential heat stress hazard to workers in areas such as steam
trenches, tank rooms, crawl spaces, and other areas in and around steam lines,
ducts, hot water tanks? etc, which cannot be turned off because of required
services, procedures for reducing potential heat stress to workers must be
established.
B, Initially, prior to work starting in any area where heat stress may become a
problem the Asbestos Project Specialist shall establish the wet bulb globe
temperature (WBGT) index for that area. IF the WBGT exceeds 76 degrees F, then
any one of, or a combination of, the following practices shall be initiated to
ensure that the threshhold limit value for permissible heat exposure, recommended
by the American Conference of Governmental Industrial Hygienists and National
Institute for Occupational Safety and Health, are not exceeded.
1.

Acclimatization periods.

2.

Work and rest regiments.

3.

Distribution of work load with time,

4.

Regular breaks of a minimum of one per hour.

5.
Provision
area.

for

water and salt intaket

6.
Protective clothing, including
respirators with a vortex attachment.

but

Outside of the asbestos removal
not

limited

7, Use of additional l-IEPA-flitered exhaust air units to
air changes to reduce the ambient temperature levels.
PART 2? PRODUCTS - NOT USED
P A f i T T T " EXECUTION - NOT USED
W E N D OF SECTION***
Regulatory and Safety Requirements - 01060--3

to

supplied

increase

the

airroom

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
SECTION OllOO - SPECIAL PROJECT PROCEDURES
PART 1 t

1*01

GENERAL

FIRE PREVENTION
A.
The Contractor will familiarize himself and require his employees to become
familiar with the method of turning in a fire alarm* The Contractor and his
employees shall be cognizant of and observe all requirements for handling and
storage of combustible supplies and materials* The Contractor will provide for
daily disposal of combustible waste and trash.

1*02

ACCIDENT REPORTING
A, The Contractor shall maintain an accurate record of and shall report to the
Asbestos Project Specialist, exposure data and all accidents resulting in death,
trauma, or occupational disease. All accidents must be reported to the Asbestos
Project Specialist within 24 hours of their occurance.

1 *03

DAMAGE REPORTS
A. In all instances where state property and/or equipment are damaged by
Contractors' employees, a full report or the fact and extent of such damage shall
be submitted to the Asbestos Project Specialist within 24 hours of occurance and
the Contractor shall be held liable for the damage*

1.04

DISCLOSURE OF INFORMATION
A. Neither the Contractor nor any of its employees shall disclose or cause to be
disseminated any information concerning the operations of the activity which
could result in or increase the likelihood of the possibility of a breech of the
activity's security or interrupt the continuity of its operations*
B. Disclosure of information relating to the services hereunder to any person
not entitled to receive it, or failure to safeguard any classified information
that may come to the Contractor or any person under his control in connection
with work under this contract, may subject the Contractor, his agents or
employees to criminal liability*
C. Deviations from or violations of any of the provisions of this paragraph will
in addition to all other criminal and civil remedies provided by law subject the
Contractor to immediate contract termination.

1*05

HOURS OF WORK
A, The work day will be between the hours of 7 100 A.M* to 4 100 P.M. Monday
through Friday* No work will be performed during nights*

3pec i.a1 Projec.t Procedures -- 011.00-1.

MAINE STATE CULTURAL BUILDING
NORTH ENTRANCE SOFFIT
ASBESTOS ABATEMENT
DIVISION 1
GENERAL REQUIREMENTS
PART 2t

PRODUCTS

PART 3 :

EXECUTION

-

NOT USED
NOT USED
#**END OF SECTION**#

Special Pr 0,je e t Proc edu re 5
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DIVISION. OF ASBESTOS MANAGEMENT
ASBESTOS ABATMENT
GEN E R A L S F'E CIFIC A T10 N
TYPE III PROJECTS -- 3/17/88
DIVISION 1
GENERAL REQUIREMENTS

SECTION Q 1 200 - PROGRESS MEETINGS
PART 1 t

1.01

REQUIREMENTS INCLUDED
A.

1.02

GENERAL

Scheduling and administration of progress meetings.

PRECONSTRUCTION CONFERENCE
A.
The Contractor and the Job Superintendent (assigned for the total project
duration) will be required to attend a pre-construction conference meeting (no
exceptions).

1.03

PROGRESS MEETINGS
A.
The Architect/Engineer will schedule
th r(3ug h out th e p rog ress af th e wo rK ,

and

administer

progress

meetings

B.
The Architect/Engineer will make physical arrangements? prepare agenda? and
distribute notice of each meeting to participants.
C.
The Architect/Engineer will preside at
distribute copies after meeting to participants,
D,

1...o c a t io n o f M e e t in g s S

meetings?

record

J o b s it e ,

E.
Attendance t Contractor? Job Superintendent? Owner? Facility
Architect/Engineer and the Asbestos Project Specialist.
I- .

Minimum Agenda?
1,

2 ,

minutes? and

Re v i e w o f wo r K p ro g re s s .

F i e 1 d o b s e r v a t i o n s ? p ro b 1 e m s a n d d e c i s i o n s .

3.

Identification of problems which impede planned progress.

4.

Review of submittals schedule and status of submittals.

5.

Maintenance of progress schedule.

6,

Co r r e c t i v e me a s ur e s t o r e q a i n p r o j e c t e cl s c he du1e s ,

P 1anned p rog ress during sueceed ing worK psr iod .

P r n g r e s s Me e t i nq s - 012 00-1

Representative?

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
G E N E R A L. S P E CIFIC A T10 N
TYPE III PROJECTS - 3/17/88
DIVISION 1
GENERAL REQUIREMEMTS
8.

Coordination of projected progress*

9*

Maintenance of quality and work standards.

10, Effect of proposed changes on progress schedule and coordination.
11, Other business relating to work,
12, Review of Contractor's Application for Payment,
PART 2i

PRODUCTS

PART 35

EXECUTION

NOT USED
NOT USED
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SECTION 01300 - SUBMITTALS , SCHEDULES AND REPORTS
If 01

SUBMITTALS
A* The following submittals will be delivered in timely fashion to the indicated
party as detailed in Section 02080 - Asbestos Abatement.
1.
Certific.ates of Cornp 1 iancei Submit to Asbestos Project Specialist with
copies to Architect/Engineer Certificates of Compliance of all equipment and
filters required to contain asbestos fibers.
2. Asbestos Abatement P l a n .
Asbestos Project Specie1ist.
3.

Submit to Architect/Engineer

M o t i f :i.c a t io n o f Work St a rt U p * Arch itect/Eng ineer

with

Submit

to

copy

to

to benotified,

4.
Landfill _A p p ro v a 1. E v id e n c e ! Submit to Arch itect/Eng ineer
Asbestos Project Specialist.
5. Train ing Certificatest
P ro j e c t S p e c ia 1 i s t ,

a

with copy to

Architect/Engineer and the Asbestos

6 » Notification t Prepare copy of
Department of Environmental Protection
Asbestos Removal Notification (see Section IT. - Forms) and forward t o 5

■
1,

M a i n e D e p a rt m e n t o f E n v i r o n m e n t a 1 P r o t e c t i o n

b»

A s b e s t o s P ro j e c t S p e c.ia I is t

c.

A r c h i t e c t / E n g in e e r

d,

F a c i 1.it y R e p re s e n t a t iv e

e,

0w ne r (D ivisi a n o f A sbest os M an aqe me n t )

f.

Bureau of Public Imp rove merits

7,
Project Log Copy to be delivered to Architect/Engineer prior to final
p aymsn t being mad e .

8,
Medical
Spec ialist,

Examst

Copy

to

Architect/Engineer

9, Medical Question naire*.
Notorized
copy to Asbestos Project Specialist.
10, Respirator Fit Testst
P rojec t C ,-eci a 1 is t .

and

Asbestos

Project

Statement to Arch itect/Eng ineer with

Proof of tests to Architect/Engineer and

11 , Dec on tarn in at ion a n d .UlorK .Procedures*
A s b e s t o s P r o j e c t S p e c ia 1 i s t ,

C op y

Asbestos

t o A rc h it e c t / E n g in e e r a n d

3ubmi 1 1 a 1s ? Schedules an d Repo rts .. 01300-1.
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12* Motification__to Renta 1 Comij anyt Copy of notification that equipment
rented will be utilized for Asbestos Abatement will be provided by Owner*
13. Certification t Letter from Contractor that all employees are citizens
the United States or have worK permits*
PART 2:

PRODUCTS

PART 3:

EXECUTION

-- MOT USED
-

NOT USED
« * E N D OF SECTION***

311b mi t1 a 1s , 5 chs du1•?s and Re po r t s - 01300

of
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SECTION 0.1340 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
PART 1!
1,01

REQUIREMENTS INCLUDED
A*

1 *02

GENERAL

Procedures for submittals*

RELATED REQUIREMENTS
A*
State of Maine Standard
responsibilities of entities.
B.

1.03

General

Conditions!

Section 01701 - Contract Closeout Procedures!

Definitions

and

basic

Project record documents.

PRODUCT DATA
A.
At the pre-construction meeting, the Contractor shall submit to the
Architect/Enqineer for approval three copies of manufacturer's data, catalog
cuts, samples, or other information as required for the items listed below,
The
adequacy and accuracy of submittals and their compliance with contract documents
are the responsibility of the Contractor.
All approval actions taken by the
Architect/Engineer will in no way relieve the Contractor of his quality control
requirements.
B,
Manufacturer's product data will be submitted as required in the following
specification sections!
SECTION

ITEM

02080.... .Surfactant, Spray Adhesive, Make-Up Air Filters, Encapsulants,
Glove Bags and Wettable Cloth
1.04

STANDARDS
A. Materials! Any material specified by reference to the number, symbol, or
title of a specified standard such as Commercial
Standard,
a
Federal
Specification, a Trade Association Standard, or other similar standard, shall
comply with the requirements in the latest revision thereof, and any amendment or
supplement thereto, in effect on the date of invitation for proposals, except as
limited to type, class of grade, or modified in such reference, and except as
otherwise indicated.

Shop Drawings, Product Data and Samples - 01340-1
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B.
Standards t
The Standard referred to, except as modified in the
specifications, shall have full force and effect as though printed in these
specifications. These standards are not furnished to bidders for the reason that
the manufacturers and trades involved are assumed to be familiar with their
requirements.
The Architect/Engineer will furnish, upon request, information as
to how copies of the standards referred to may be obtained,
C, Federal Specifications!
Where Federal Specifications are referred to as a
measure of quality and standard, they refer to Federal Specifications of the
United States Government and are available from the Superintendent of Documents,
U»S. Government Printing Office,
Where Federal Specification numbers are used,
they refer to the latest edition including amendments thereto*
D, C o mm e rc ia 1 S t a nd a rd s t Where Commercial Standards are referred to as a
measure of quality, standard and method of fabrication, they refer to Commercial
S t and a rd s .is s u e d by the U ,S , Departme n t of Co m m e rc e ,
E. Serial N umberst Where A,S»T»M* Serial Numbers are used, they refer to the
latest tentative specifications? standard specifications? standard method or
standard method of testing,
issued by the American Society for Testing and
Materials,
1.05

CERTIFICATES OF CONFORMANCE
A, When required in the individual specification section a Manufacturer's
Certificates of Conformance stating that the requirements of the specification
have been met,
Such certificates shall be furnished to the Architect/Engineer
f o r a 11 it e m s s o s p e c if ie d ,

1.06

SUBMITTAL REQUIREMENTS
A.
Apply Contractor's stamp, signed or initialed certifying to review,
verification of products, field dimensions and field construction criteria, and
coordination of information with requirements of work, and Contract Documents,
B. Coodinate submittals into logical groupings to
t h e s e v e ra 1 i t e m s »

facilitate

interrelation

of

C.
Submit three (3) copies of Product Data and Manufacturer's Instructions to
the Architect/Engineer,
PART 2t

PRODUCTS

PART 31__ EXECUTION

-

NOT USED
-

NOT USED
***END OF SECTION'**:*

Shop Drawings, Product Data and Samples

01340-2
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SECTION 01410 - TESTING LABORATORY SERVICES
PART
1*01

GENERAL

U

REQUIREMENTS INCLUDED
A.
Owner provided testing and laboratory services except for personal samples
which Contractor provides.

1.02

RELATED REQUIREMENTS
A,

Section 01701 - Contract Closeout Procedures

B.
Individual Specification
standards for testing,
1.03

Sections!

Inspections

and

tests required and

AIR SAMPLING
A. Air Sampling shall be
Analytical Method 7400.

conducted

in

accordance

with

the

NIOSH

Standard

B.
Background Samples - Prior to initiation of abatement activity in each area,
a background sample may be collected to establish the background airborne fiber
level,
C. The following schedule of samples may be required
abatement activities begin!

on

a

daily

basis,

once

1 to 2 Area Samples inside the work area - depending on size of work area.
The sample period will include the time from the beginning of precleaning
through the final cleaning and clearance inspection.
1 Area Sample
b u i1ding.

outside

the

work

area

in

an

uncontaminated

areas of the

1 Area Sample outside the building.
1 Area Sample at the exhaust of negative pressure ventilation equipment.
1 Area Sample in the Clean Room,
Cl*

Air Monitoring Parameters!
1, Background, work area, and perimeter samples will be collected with a
sampling pump calibrated at between 10 and 15 liters per minute. Sampling
pumps will be calibrated before and after each use,
Samples will be
collected on a 25-mm filter cassette with a 7-micron pore sized cellulose
ester filter, Each sample will be of a sufficient volume to ensure a Minimum
Detection Level (MDL) of 0,01 fibers/cc.
f e s t :i.ng L.ab o r a t o r v Se r y i.c e s - 01.410-1
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2*
Clearance samples will be taken in a similiar manner to those listed
above with the exception that they shall be aggressive samples*
E. Aqressive Sampling!
Sampling
using the following procedures!

and

cleanup may be accomplished agressively

1* Before starting the sampling pumps, direct the exhaust from forced air
equipment (such as a one horsepower leaf blower) against all walls, ceilings,
floors, ledges and other surfaces in the room. This should take at least
five minutes per 1000 square feet of floor.
2. Place a 20 inch fan in the center of the room.
(Use one fan per 10,000
cubic feet of room space.) Place the fan on slow speed and point it toward
the ceiling.

1.04

3.

Start the sampling pumps and sample for the required time.

4.

Turn off the pump and then the fan(s) when sampling is complete.

PAYMENT
A.
Architect/Engineer with approval of the Owner will employ the services of a
testing laboratory to
perform
specified
inspection
and testing.
The
Architect/Engineer shall pay for all tests, except for personal samples which are
the Contractor's responsibilty.

1,05

LABORATORY REPORTS
A, After each project, the Testing Laboratory will promptly submit four (4)
copies of laboratory reports to the Architect/Engineer, Include! date issued,
project title and number, name of inspector, date and time of sampling or
inspection,
identification of product, location in the project, type
of
inspection or test, date of test, results of tests, and conformance with Contract
Documents.
When requested by the Architect/Engineer, provide interpretation of
test results.

1,06

C0NTRACTOR RE3P0NSIBILITIES
A. Assist, when required, in preparation
used which require testing.
B.

of samples of materials proposed to be

Provide access to work.

C. Provide incidental labor and facilities to provide access to work to be
tested, to obtain and handle samples at the site or at source of products to be
te sted an d to fac i111ate tests an d in sp ect ion s ,
D. Notify the Architect/Engineer and laboratory 24 hours prior to expected time
for operations requiring inspection and testing services.

Testing Laboratory Services - 01410-2
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PART 2t

PRODUCTS

PART 3:

EXECUTION

-

NOT USED
-

NOT USED
***END OF SECTION***

resting Laboratory Services - 01410-3
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SECTION 01530 - BARRIERS AND ENCLOSURES
PART 1 t
1.01

1.02

REQUIREMENTS INCLUDED
A*

Barriers

B.

W e a t h e r C 1o s u r e s

C,

Removal

RELATED REQUIREMENTS
A,

PART 2t
2,01

Section 01010 - Summary of WorK
PRODUCTS

MATERIALS - GENERAL
A,

PART 3t
3.01

GENERAL

New or used, suitable for the purpose.

EXECUTION

BARRIERS
A.

P r o v i d e a sturdy b a r r i e r t o p r e ve nt any public e nt r y t o the removal s i t e .

B.
Fences,
lights
and ot he r
necessary t o conform to law.

3»02

devices

r equi re d s h a l l be p ro v id ed as

MAINTENANCE
A♦

3.03

safety

Ma i.nt a i n dur i ng p r o g r e s s o f wo r K ,

REMOVAL
A,
Remove and r e pa i r
enclosures.

damage

caused

by

installation

:«*END OF SECTION***

8a r r i e r s

and En c l osii ros - 0 15 2 0-1

o f use o f b a r r i c a d e s and

DIV I.S10 N 0 F A S B E S T 0 8 M A N A G E M E.N T
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS - 3/17/88
DIVISION 1
(3E N E R A L R E Q UIR E M E N T S
SECTION 016.10 - TRANSPORTATION AND HANDLING
PART 1 1
1.01

1.02

GENERAL

REQUIREMENTS INCLUDED
A.

Packaging, Transportation,

B*

D e 1 :i. v e ry a nd R e c e iv ing ,

C.

Product Handling

RELATED REQUIREMENTS
A,

Section 01010 - Summary of Work.

B,

Section 01310 - Progress Schedules

C,
Section
instructions.
D*

01340

-

PART 2!__ PRODUCTS

3.01

Manufacturer's

Section 01620 - Storage and Protection

E* Individual__ Sectlonst
hand ling,

PART 3 !

Shop Drawings, Product Data and Samples!

~

Specific

requirements

for

packaging, shipping and

NOT USED

EXECUTION

PACKA G I N G , TRANSPORTATION
A, Require supplier to package products in boxes or c:rates for protection during
shipment, handling and storage, Protect sensitive products against exposure to
e 1.e m e n t s a n d m a :i.s t u re ,
B,
Protect sensitive equipment and finishes against impact, abrasion and other
dama g e ,

3.02

DELIVERY AND RECEIVING
A■
> A r ra n g e d e 1 ;i.v e r ie s o f p ro d u c t s in a c c o rd a n c e w it h c o n s t ru c t io n p r o g re s s
schedules, Allow time for inspection prior to installation,
B, Coordinate deliveri.es to avoid conflict with work and conditions at site?
.limitations on storage space? availability of personnel and handling equipment
a n d 0 w n e r 's 11s e o f p re m is e s .
T ra n s p o rt111 io n a n d I"1an d 1 in g ~ 01.61.0-1.
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C* Deliver products in undamaged, dry condition, in original unopened containers
or packaging with identifying labels intact and legible*
D, Clearly mark partial deliveries of component parts of equipment to identify
equipment and contents to permit easy accumulation of parts and to facilitate
assembly *
E*

Immediately on delivery, inspect shipment to a s sure5
1*
Product
submittals*

complies

with requirements of Contract Documents and reviewed

2.

Q u a n t i t i e s are c o r r e c t ♦

3*

Containers and packages are intact and labels legible*

4,

P r o duct s a re p ro t e c t e d a n d u n d a m a g e d *

PRODUCT HANDLING
A* Provide equipment
s o i 1 in g a n d d a m a g e »

and

personnel

to

handle

products by methods to prevent

B*
Provide additional protection during handling to prevent
otherwise damaging products, packaging and surrounding surfaces*
C . Handle products by methods to avoid bending or overstressing.
heavy components only at designated lift points.

W E N D OF SECTION***

marring

and

Lift large and
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SECTION 01701 - CONTRACT CLOSEOUT PROCEDURES
PART 1 t
1 *01

GENERAL

REQUIREMENTS INCLUDED
A.
Administrative
acceptance.

1.02

For

Substantial

for

final

Section 01010 - Summary of UorK

When Contractor considers worK is complete? submit written certification
1.

Contract Documents have been reviewed.

2.

WorK has been inspected for compliance with Contract Documents.

3.
WorK has been completed in accordance
cle f ic :i.e n c ie s 1 i s t e d h a v e b e e n c o r re c t e d .
4.

with

X

Contract Documents and

WorK is complete and ready for final inspection.

B. When Architect/Engineer finds worK is complete?
submittals►

he

will

consider

closeout

CLOSEOUT SUBMITTALS
A.
Evidence of Payment and Release of Liens.
the contract.
B.

1.05

and

FIMA). COMPLETION
A*

1.04

Completion

RELATED REQUIREMENTS
A.

1.03

provisions

In accordance with condit ions of

Consent of Surety to Final Payment.

STA TEMENT OF ADJUSTMENT.OF ACCOUNTS
A.

Submit final statement reflecting adjustments to contract sum indicating)
1.

0 r iq in a 1 c o n t ra c t s u m .

2,

P re v io us c h a ng e o rcl e r s .

3.

De duc t i.o ns f o r unc a r r e c t e d wo r K ,

4,

01 hie r 'id,ju s t m e n t s t o c o n t ra c t s11m ,

C o n t ra c t C I.o s &a 111 P ro c e d u re s ..)17 0 I.■
••L
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5,

T o taI cont ract s um a s a d,jus ted*

6

P re v :i.o u s p a y m e n t s *

7*

Sum remaining due*

B,
Architect/Engineer will issue a final change order reflecting approved
adjustments to contract sum not previously made by change orders.
1*06

APPLICATION FOR FINAL. PAYMENT
A* Submit application for
Cond itions of the Contract *

PART 2:

PRODUCTS

PART 3t

EXECUTION

final

payment

in

accordance

-- NOT USED
-

NOT USED
ttKEND OF SECTION***

Cent r

C 1o s e o i11 Procedures - 01701-2

with

provisions

of
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SECTION 02080 - ASBESTOS ABATEMENT
PART 1 t
1,01

GENERAL

SUMMARY
A.

Section Includes*,
1,
Furnish all labor, materials, equipment, supplies, and perform all
operations necessary to complete the removal, encapsulation and or enclosure
of Asbestos Containing Building Materials
(ACBM) by competent persons
trained, Knowledgeable and qualified in the techniques of asbestos abatement,
handling and disposal of Asbestos Containing Building Materials and asbestos
contaminated materials and the subsequent cleaning of contaminated areas,
complying with all applicable Federal, State, and Local regulations in
accordance with the drawings and these specifications,
2,
WorK contemplated will be the removal of Asbestos Containing Building
Material where shown on the drawings,

B,

Related Sections!
1,

Section 01025 - Measurement and Payment (Note?

2,

Section 0.1060 - Regulatory and Safety Requirements

3,
Section
meetings,)
C,

01200

-

Progress

Meetings

(Note!

Liquidated Damages)

Job

Foreman

to attend

Unit Prices!
1, Insert on proposal form the unit price per hour cost for additional work
required beyond scope.
Said work to be mutually agreed upon before
beginning. Unit prices to include all required ancillary equipment. Supplies
will be reimbursed as follows!
Acetate (10 Mil)

SF

Adhesive (24 oz. c a n )

EA

Barricade Tape (3' x 1,000')

ROL L % ____ 31,50

Brushes, Paint

EA

* _____ 1,02

Disposable Bricks 1 - 1 / 2 *

EA

$ ______ j_50_

Disposable Wipes (20* :•! 42*) (300' s)

CASE

Disposal

$

,45

$ ______7,00

%

60,00

CU/YD *
Asbestos Abatement - 02030-1

33,00
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Duct Tape (3*

60 Yard/Roll)

$

6.50

Encapsulant (5 Gallon)

PAIL

$

150.00

Flexi Saws 16"

EA

$

3.00

Glove Bags

EA

$

12.00

Gloves - Cotton

PAIR

%

.80

Gloves - Rubber

PAIR

$

.60

Iron Wire (50' Sections)

EA

$

1.02

Liqht Bulbs - 75 Watt

EA

$

.80

Lumber 2"

EA

$

1.00

Mastic

GALS

$

23.10

Negative Mir Machine Main Filter

EA

$

160.00

Neg. Air Machine Pre-Filter +2

EA

%

15.00

Neg. Air Machine Pre-Filter *3

EA

$

Plywood (3/8" CDX 4' x 8')

SHEET $

Poly Bag (6 Mil)

EA

$

♦nc
OvJ

Poly 6 Mil

SF

$

.025

Rags

LB

$

.75

Respirator Filters - PAPR

SETUP $

25.00

Respirator Filters Half Face Neg. Air

PAIR

$

8.94

Rewettable Cloth (15 0 2 ,)

SF

$

.60

Rubbermaid Trash Cans (20 Gallon)

EA

%

8.00

Scrub Pads

BOX

$

1.15

Sign - DANGER (14" >1 20")

EA

$

3.00

Sign - KEEP GUT

LA

%

1.00

EA

%

1.00

PAIL

$

130.00

4";-: S' Long

Surfactant (5 Gallon)

8')

Asbestos Abatement - 02080-2

i

Strapping (1" >: 3"

O
O

EA

8.00

Metal Jacketing, Stucco, Embossed,
.016 Aluminum with Bands, and
Aluminum Wing Seals

SF

$

.38

TYVEK Suit with Hood and Booties

SET

%

3.11

Vacuum HEPA Filter

EA

$

o
••o
o
o
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Vacuum Main Cotton Filters

EA

$

112.00

Vacuum Replacement Bag

EA

$

8.50

2 t At the end of each work day the Contractor's Foreman will submit a Daily
Certification of Materials Form (DAMA1-88) to the Asbestos Project Specialist
for review and signature*
3* The form will be initiated in duplicate with the original to the Division
of Asbestos Management Activities via the Asbestos Project Specialist and the
second copy to be retained by the Contractor.
4. Corrections to the Form will only be accepted when an original item has a
single line through original entry. The original entry must be completely
legible.
5.
The Form submitted for payment will require both the signature of the
Contractor's Foreman and the Asbestos Project Specialist before payment is
made.
1*02

REFERENCES
A,

Code of Federal Regulations (DFR) Publications!
29 CFR 1910.1001

Industry Standard for Asbestos

29 CFR 1910.134

Industry Standard for Respiratory Protection

29 CFR 1910.145

Specifications for Accident Signs and Tags

29 CFR 1910.1200

Hazard Communication

29 CFR 1910.2

Access to Employee Exposure and Medical
Records

29 CFR 1926

Construction Standards (Subpart C)
General Safety and Health Provisions

40 CFR 61
Subparts A and M
R e v is e d S ub p a rt B

Federal Register Vol. 49, April 5, 1984
National Emission Standards for Asbestos

A s b e s t o s Ab a t e m e n t

02080-3
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B.

American National Standard Institute (ANSI) Publications?
Z9.2-79

Fundamentals Governing the Design and Operation of Local Exhaust
Systems

Z37.1

Occupational and Educational Eye and Face Protection

Z88.2-80 Practices for Respiratory Protection
C«

United States Environmental. Protection Agency ?
EPA - Guidance for Controlling Asbestos Containing Materials in Buildings.
EPA - NIOSH Respiratory Protection.

1.03

DEFINITIONS
A. Abatement 1 Procedures to control fiber release from asbestos-containing
materials.
Includes removal? encapsulation? enclosure? repair? demolition and
renovation activities.
B.

Amended Water?

Water containing a wetting agent or surfactant.

C. Area Monitoring!
Sampling of asbestos fiber concentrations inside the
asbestos control area and outside the asbestos control
area
which
is
representative of the airborne concentrations of asbestos fibers which may reach
the breathing zone.
D. Asbestos?
The term asbestos includes chrysotile? amosite? crocidolite?
tremolite asbestos? anthopyllite asbestos? actinolite asbestos? and any of these
minerals that have been chemically treated and/or altered.
E.
Asbestos Containing Building Material (ACBM)i Material composed of asbestos
of any type and in an amount greater than 1% by weight? either alone or mixed
with other fibrous or non-fibrous materials.
F. Asbestos Containing Waste Material? Asbestos Containing Building Material or
asbestos containing objects requiring disposal,
G. Asbestos Control Area?
An area where abatement removal operations are
performed which is isolated by physical boundaries with an air-tight temporary
impermeable barrier to prevent the spread of asbestos dust? fibers? or debris.
H. Asbestos Fibers? This expression refers to asbestos fibers having an aspect
ratio of 3?1 or 5?1 depending on NIOSH method utilized and longer than five
mic rometers.
I*
Asbestos Project Specialist? An industrial hygienist of industrial hygiene
technican working under the direct supervision of an Industrial Hygienist for the
Architect/Engineer shall be on site throughout the entire abatement project to
conduct site inspections? air monitoring? and on-site sample analysis and ensure
compliance with all applicable Federal? State? and Local Health and Safety
Regulations.
Asbestos Abatement - 02080-4
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J. Clean Room!
An uncontaminated room having facilities for the storage of
employees' street clothing and uncontaminated materials and equipment.
K. Competent Person! A person who is capable of identifying existing asbestos,
tremolite, anthophy 1 1 i te, or actinolite hazards in the workplace and who has the
authority to take prompt corrctive measures to elimate them, as specified in 29
CFR 1926.32(f). The duties of the competent person include at least the
following! establishing the negative-pressure enclosure, ensuring its integrity,
and controlling entry to and exit from the enclosure! supervising any employee
exposure monitoring required by the standards! ensuring that all
employees
working within such an enclosure wear the appropriate personal protective
equipment are trained in the use of appropriate methods of exposure control, and
use the hygiene facilities and decontamination procedures specified in the
standards! and ensuring that engineering controls in use are in proper operating
condition and are functioning properly.
L. Decontamination A r e a .
An enclosed area adjacent and connected to the
regulated area and consisting of an equipment room, shower area, and clean room,
which is used for the decontamination of workers, materials, and equipment
contaminated with asbestos? tremolite, anthophyllite, or actinolite.
M . Encapsulan1t A liquid sealant which can be applied to Asbestos Containing
Building Material (ACBM) which controls the possible release of asbestos fibers
from the material either by creating a membrane over the surface (bridging
encapsulant) or by penetrating into the material and binding its components
together (penetrating encapsulant) any such encapulants shall be in conformance
with building and or Fire Safety Code Requirements.
N.
Encapsulation 1
The application of an encapsulant to Asbestos Containing
Building Materials (ACBM) to control the release of asbestos fibers into the air.
0, Enclosure! All herein specified procedures necessary to completely enclose
Asbestos Containing Building Material behind air-tight, impermeable, permanent
barriers.
p,
Equipment Decontamination Enclosuret
That portion of a decontamination
enclosure system designed for controlled transfer and cleaning of all materials
and equipment, typically consisting of a washroom and a holding area,
Q, Equipment Room! A contaminated area or room which is part of the worker
decontamination enclosure with provisions for storage of contaminated clothing
and equipment.
R, Exh q i .i s t Venti 1ation System (Negative Air Hog)?
A portable exhaust system
equipped with HERA filtration and capable of maintaining a constant low velocity
air flow into contaminated areas from adjacent uncontaminated areas.
S,

Exposu r e t

1,
Permiss ible Exposure Limit_(P E L ) *.
(f/cc), averaged over and 8 hour day.

0.2 fiber per cubic centimeter of air
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2* Action Levelt
0.1 f/cc averaged over 8 hours.
If this level is
exceeded, employers must begin compliance activities such as air monitoring,
employee training, and medical surveillance.
T. Facility Representative?
facility.

A person designated to be the contact person at the

U.
Fixed Object?
A unit of equipment or furniture in the worK areas which
cannot be removed from the warK area.
V. Friable Asbestos Material*
Material that contains more than one percent
asbestos by weight and that can be crumbled, pulverized, or reduced to powder by
hand pressure when dry.
W.
Glovebaq Technique! A method with limited applications for removing small
amounts of friable asbestos-containing material from HVAC ducts, short piping
runs, valves, .joints, elbows, and other non-planer surfaces in a nan-contained
(plasticized) worK area. The glovebag assembly is a manufactured or fabricated
device consisting of a glovebag
(typically constructed of 6 mil transparent
polyethylene or polyvinylchloride plastic), two inward projecting longsleeves, an
internal tool pouch, and an attached, labeled receptacle for asbestos fibers
released during the process. All workers who are permitted to use the glovebaq
technique must be highly trained, experienced and skilled in this method,
X* HEF'A Filter?
High efficiency particulate absolute air (HEF’
A) filter in
compliance with AN3I-Z9.2 1979. Filters shall be of 99.97 percent efficiency for
retaining fibers of 0.3 microns or larger.
Y. HEF’
A Vacuum E quipment.
unit,

HEF'A filter system for filtering exhaust air from the

Z. NESHAF'S*. National Emission standards for Hazardous Air Pollutants
asbestos, administred by the EF'A,
Aa. NIOSHt

including

National Institute for occupational Safety and Health,

A b . Nanfrla b l e _Asbestos Material! Material that contains asbestos in which the
fibers have been locked in by a bonding agent, coating, binder, or other material
so that the asbestos is well bound and will not release fibers in excess of the
asbestos control limit during any appropriate use, handling, demolition, storage,
transportation, processing, or disposal.
Ac. Ownert

A representative of the Division of Asbestos Management.

Ad. Pers j n a 1 Monitoring: Sampling of asbestos fiber
breathing zone of an individual.
Ae. Surfactantt

concentrations

within

the

A chemical wetting agent added to water to improve penetration.

Af. Time W e ighted Average (TWA)i The TWA is an eight hour time weighted average
airborne concentration of fibers, longer than five micrometers, per cubic
centimeter of air as described in 1926.587-Appendix A sampling methods.
A sb e s to s Ab a t e m en t
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A g , Visible Asbestos Containing Materialt
A sufficient quantity of material
which can be collected as a bulK or wipe sample and confirmed to contain greater
than one percent of asbestos by weight.
Ah. Wet Cleaning.
The process of eliminating asbestos contamination from
building surfaces and objects by using cloths, mops, or other cleaning utensils
which have been dampened with water and afterwards thoroughly decontaminated or
disposed of as asbestos contaminated waste.
1.04

SUBMITTALS
A. Certificates of Compliance?
At the preconstruction meeting submit to the
Architect/Engineer with a copy to Asbestos Project Specialist manufacturer's
certification that vacuums, ventilation equipment, and other equipment required
to contain asbestos fibers conform to ANSI Z9.2.
B. Asbestos Abatement Plant
At least twenty-four (24) hours prior to the
preconstruction meeting submit two (2) copies of the written Asbestos Abatement
Plan and sketch of the work procedures to be used in the removal and demolition
of materials containing asbestos, to the Architect/Engineer.
Such plan shall
include location of asbestos control areas, decontamination area, equipment
decontamination enclosure, interface of trades involved in the construction,
sequencing of asbestos related work, disposal plan, type of wetting agent and
sealant to be used, personal air monitoring program and a detailed description of
the method to be employed to prevent fiber release. Show point of controlled
access to the building for transporting Asbestos Containing Building Material
from the Asbestos Control Area to the exterior of the building. Show auxiliary
make-up air points, location of HEPA exhaust ventilation unit location of HEPA
exhaust and location of pressure differential meter sensor. This plan must be
approved by the Architect/Engineer prior to the any asbestos abatement work.
C. Landfill l
At the preconstruction meeting submit written evidence to the
Architect/Engineer and the Asbestos Project Specialist that the landfill for
disposal is approved for asbestos disposal by the State of Maine Department of
Environmental Protection .
D. Training * At the preconstruction meeting submit to Architect/Engineer and
the Asbestos Project Specialist certificates signed by each employee that the
employee has received training in accordance with the followingt
1.

The hazards to which they are exposed.

2.
The necessary steps to protect themselves, including those to be taken
during emergency situations.
3.

The proper use and limitation of respirators and protective equipment.

4.

A description of medical examinations and their purpose.

5. Implementation of
controls.
6♦

work

practices

and

the use of available engineering

The con tent s of this specif icatio n .
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7, The added risK of lung cancer due to the combination of cigarette smoking
and asbestos exposure*
Certificate must document training by providing date of training?
entity? course outline? and names and qualifications of trainers*

training

E.
Notifications♦
In accordance with 40 CFR 61.145 and 40 CFR 61,146
(Demolition/Renovation Notification Information Sheet) notification must be
submitted to the Maine Department of Environmental Protection? Bureau of Air
Quality Control? State House Station :!17? Augusta? Maine
04333. with a copy
forwarded to the Architect/Engineer? the Asbestos Project Specialist? the
Facility Representative and the Bureau of Public Improvements? prior to the
commencement of the worK,
F. Project Log I At the preconstruction meeting submit to the Architect/Engineer
and Asbestos Project Specialist a sample copy of the project log that will be
maintained throughout the project. The log will contain sign-in? sign-out sheets
of all people entering and leaving the containment with the times of entrance and
departure noted. The log will also have notes concerning any accidents that may
happen and all readings taKen as well as any deviation from standard work
procedures. At project completion? a copy of this log will be given to the
Architect/Engineer as part of the permanent job file.
(3.
Medical Exams l
At
the
preconstruction
meeting
submit
to
the
Architect/Engineer and the Asbestos Project Specialist proof of medical exams as
required by 29CFR1910.1Q01, If the employee elected not to have a medical exam?
submit a notorized statement from the employee on the non-election,
H. Medical Questionnaire t
At the preconstruction meeting submit to the
Architect/Engineer and the Asbestos Project Specialist a notarized statement that
Medical Questionnaires have been administrated in accordance with 29 CFR
1910.1001-Apprendix D and 29 CFR 1926.58-Appendix D.
I.
Respirator Fit Tests?
At the preconstruction meeting submit to the
Architect/Engineer and the Asbestos Project Specialist proof of Respirator Fit
Testing for all employees to be employed on the project, Fit Testing will be in
accordance with 29 CFR 1910.1001-Appendix C and 1926.58-Appendix C.
J.
New Employees! Submit to the Asbestos Project Specialist two (2) copies of
any of the above required employee submissions for any person being employed on
the project after the preconstruction meeting submittals.
Asbestos Project
Specialist to forward one (1) immediately to Architect/Engineer,
K. Submit to the Asbestos Project Specialist a copy of the notification provided
to the rental company for any equipment rented will be utilized for asbestos
abatement,
L. At the preconstruction meeting submit to the Architect/Engineer and the
Asbestos Project Specialist a copy of the Decontamination and Work Procedures.
M. At the preconstruction meeting submit to the Architect/Engineer certification
that all employees have work permits or are citizens of the United States,
Asbestos Abatement
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1.05

QUALITY ASSURANCE
A* Job Site References!
following t

B.

Have on ,job site at all times at least one copy of

1*

Plans and Specifications.

2.

EPA Guidance Per Controlling Asbestos - Containing Materials (Purple
BooK).

3.

EPA-N105 Respiratory Protection (White BooK).

4.

Federal Register - Part II - OSHA - 29 CFR Parts 1910 and 1926.

Medical Requirements?

the

29 CFR 1910.1001 and 1926.53.

1.
Medic a l Questionnaire* Administer medical questionnaires in accordance
with 29 CFR 1910.1001-Appendix D and 29 CFR 1926.58-Appendix D.
2. Medical Examinations.
Provide workers with a comprehensive medical
examination as required by 29 CFR 1910.1001 and 1926.58. This examination is
not required if records adequately show the employee has been examined as
required by 29 CFR 1910.1001 and 1926.58. requirements within the past year.
The same medical examination shall be given on an annual basis to employees
engaged in an occupation involving potential exposure to asbestos fibers and
within 30 calendar days before or after the termination of employment in such
occupation.
Specifically identify X-ray films of asbestos workers to the
consulting radiologist and mark medical record .jackets with the word
"ASBESTOS".
3. Medical Recordst
Maintain complete and accurate records of employees'
medical examinations for a period of 30 years after termination of employment
and make records of the required medical examinations available
for
inspection and copying tot The Assistant Secretary of Labor for Occupational
Safety and Health? The Director of the National Institute for Occupational
Safety and Health (NI0SH)? authorized representatives of either of them? and
an employee's physician upon the request of the employee or former employee.
C, Traininqt Prior to or at the time of initial assignment to asbestos work and
at least yearly thereafter? instruct each employee with regard to the followingJ
1.

The health hazards of asbestos including the nature of various asbestos
related diseases? the synergistic relationship between asbestos exposure and
cigarette smoking? latency periods for
disease and health basis for
standards.
2.
The physical characteristics of asbestos including
aerodynamic properties? physical appearance and uses.
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3.
Employee personal protective equipment including the types and
characteristics of respirator classes, limitations of respirators, proper
selection, inspection, donning, use, maintenance and storage of respirators,
field testing the face-piece-to-face seal (positive and negative pressure
fitting tests), qualitative
and
quantitative fit testing procedures,
variations between laboratory and field fit factors, factors that affect
respirator fit (e.g. facial hair), selection and use of disposable clothing,
use and handlinq of launderable clothing, non-sKid shoes, golves, eye
protection and hard hats.
4. Medical monitoring requirements for workers including required and
recommeded tests,
reasons for medical monitoring and employee access to
records.
5.
Air monitoring procedures and requirememts for workers including
description of equipment and procedures,
reasons for monitoring, types of
samples and current standards with recommended changes.
6.

Work practices for asbestos abatement including purpose,
proper
construction and maintenance of air-tight plastic barriers, job set-up of
airlocks, worker decontamination systems and waste transfer airlocks, posting
of warning signs, engineering controls electrical and ventilation system
lockout, proper working techniques, waste clean-up, storage and disposal
p rocedures.
7.
Personal hygiene including entry and exit procedures for the work area,
use of showers and prohibition of eating, drinking, smoking and chewing in
the work area.
8 . Special safety hazards that may be encountered including electrical
hazards, air contaminants (CO, wetting agents, encapsulants, materials from
Owner's operation), fire and explosion hazards, scaffold and ladder hazards,
slippery surfaces, confined spaces, heat stress and noise.

9. Workshops affording both supervisory personnel and abatement workers the
opportunity to see (and experience) the construction of asbestos control
areas and decontamination facilities.
D.
Safety__Compliance}
In
addition to detailed requirements of this
specification, comply with laws, ordinances, rules, and regulations of Federal,
State, Regional, and Local authorities regarding handling, storing, transporting
and disposing of asbestos waste
materials.
Comply with the applicable
requirements of the current issue of 29 CFE 1910.1001} 40 CFR 61, Subparts A and
B and 29 CFR 1926.
Submit matters of interpretation of standards to the
appropriate administrative agency for resolution before starting the work. Where
the requirements of this specification and referenced documents vary, the most
stringent requirement shall apply.
E. Respirator Program! Establish a respirator program as required by 29 CFR
1910.1001 and 1926.58.
This program will comply with all paragraphs of 29 CFR
1910.134.
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1♦ 06

PROJECT SECURITY
A. The Contractor
p roject.

is

responsible

for

maintaining

effective security of the

B. Entry into each work area shall be limited to State of Maine personnel and
its
authorized
contractors, the
Architect's
or
Engineer's authorized
representatives, authorized
Owner
representatives,
and government agency
representative authorized to inspect the project,
C. The Contractor shall provide entry for asbestos project
validate compliance with asbestos abatement requirements.
D.
Personnel entering
equipment as specified.
1,07

worK

areas

specialist(s)

to

must be provided with personal protective

REMEDIAL CONTROLS
A. Situations may arise during a site safety inspection or documentation review
conducted by the State of Maine's Representative.
The situation will be
transmitted to the Asbestos Project Specialist,
Required implementation of
remedial controls to comply with these specifications will be initiated by the
Asbestos Project Specialist.
This action shall be communicated to
the
Architect/Engineer in writing.
B. It is the responsibility of the Asbestos Project Specialist to ascertain that
the specifications are followed.
If the situation is not covered by the
specifications, the Architect/Engineer will be contacted to obtain remedial
controls.
C. During the interim period in which remedial controls are being instituted,
the Asbestos Project Specialist is responsible for project control, security, and
compliance with the specifications.

1,08

PROJECT LOG
A.
The Asbestos Abatement Specialist shall ensure that all visitor's (e.g.,
Owner, Engineer, Architect or their representatives, regulatory inspectors, etc.)
complete the information specified on the form along with their signature.

1,09

DELIVERY AND STORAGE
A, Deliver all materials in the original packages, containers or bundles bearing
the name of the manufacturer and the brand name.
B, Store all materials subject to damage off the ground, away from wet or damp
surfaces and under cover sufficient enough to prevent damage or contamination.
Replacement materials shall be stored outside of the work area until abatement is
completed.
C,
Damaged, deteriorating or previously used materials shall not be used and
shall be removed from the worksite and disposed of properly.
Asbestos Ab a t e m ::nt
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D* Asbestos contaminated waste will be
trucKs from new materials and supplies.
PART 2t
2*01

stored in separate areas, containers or

PRODUCTS

MATERIALS
A, Polyethylene Sheeting for walls and stationary objects shall be a minimum of
4-mil thick, For floors and all other uses sheeting of at least 6 -mil thickness
shall be used in widths selected to minimize the frequency of joints*
B. Polyethylene Sheeting utilized
opaque white or black in color,
C*

Acetate, clear size 36"

for worker decontamination enclosure shall be

36" *

D. Disposal Bags shall be of 6 -mil polyethylene, pre-printed with labels as
required by EF'A regulation 40 CFR 61,152. Label Specifications shall comply with
29 CFR 1910.1001 and 1926,58.
E.

Disposal Drums shall be metal or fiberboard with locking ring tops.

F.
Warning Signs and Labels?
Provide warning signs at all approaches to
asbestos control areas containing concentrations of airborne asbestos fibers.
Locate signs at such a distance that personnel may read the sign and take the
necessary protective steps required before entering the area. Provide labels and
affix to all asbestos materials, scrap, waste, debris, and other products
contaminated with asbestos. Labels and signs will comply with 29 CFR 1910,1001
and 1926.58.
1, Warning Sign! Vertical format conforming to 29 CFR 1910.145 and 1926.58
shall be a minimum size of 20" by 14* displaying the following legend in the
lower panelt
DANGER

1" Sans Serif Gothic or Block

ASBESTOS

1* Sans Serif Gothic or Block

CANCER

3/4" Sans Serif Gothic or Block

AUTHORIZED PERSONNEL ONLY

1/4* Gothic

RESPIRATOR AND PROTECTIVE
CLOTHING ARE REQUIRED IN
THIS AREA

1/4* Gothic

Spacing between lines shall be at least
any two lines.

equal
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2. L a b e l s ! Provide labels of
displaying the following legend 1

sufficient

size

to

be

clearly

legible,

3* DO NOT ENTER signs - minimum size 6 ' x 12" with 2" letters - red on white
shall be furnished.
DANGER
CONTAINS ASBESTOS FIBERS
AVOID CREATING DUST
CANCER AND LUNG DISEASE HAZARD
G.
Surfactantt
(Wetting agent) shall be a 50/50 mixture of polyoxyethlylene
ether and polyoxyethylene ester, or equivalent, mixedin a proportion of 1 fluid
ounce to 5 gallons of water or as specified by manufacturer.
(An equivalent
surfactant shall be understood to mean a material with a surface tension of 29
dynes/cm as tested in its properly mixed concentration, using ASTM method
D1331-56- "Surface and Interfacial Tension of Solutions of Surface Active
Agents.")
Where work area temperature may cause freezing of the amended water
solution, the addition of ethylene glycol in amounts sufficient to prevent
freezing is permitted.
H.

Towels will be disposable type and minimum size of 24" x 3 6 “ per towel.

I. Spray Adhesive shall not be noxious or toxic to workers or subsequent
of the area. Spray adhesive must not contain methylene chloride.
J.

Make-up Air Filters?

Filter to be 24* X 24" equal to Farr 30/30.

K.
Physical__Barrier \
3 / 8 ” plywood, emergency
bolt-lock acetate window, hasp staple and padlock.
.02

users

exit door, surface mounted

GENERAL EQUIPMENT
A. Exhaust Ventilation Unit shall be in accordance with ANSI Z9.2. Equip with
absolute (HF.PA) filters. Equipment must be sufficient to maintain a minimum
pressure differential of minus 0.02 inch of water column relative to adjacent,
non-abatement areas. Filters on vacuums and exhaust equipment shall conform to
ANSI Z9.2.
The Exhaust Ventilation Unit shall be equipped with the followingt
1. Magnehelic gauge to monitor the unit's air pressure difference across the
filters and be able to interpret maqnehelic: readings to cfm.
2.

Audible alarm with or without flashing red light for unit shutdown.

3. A yellow warning light to indicate a decrease in air flow due
loading.
B.
Automatic__Recording__Instrument with paper
pressure.
Instrument to have an alarm available.
Asbestos Abatement
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C,
Respirators!
Select respirators from those approved by the National
Institute for Occupational Safety and Health (NIOSH)? Department of Health and
Human Services.
1.
Powered Air Purifying Respirator (PAPR) with high efficiency filter and
full facepiece with rechargeable batteries.
2. Type C Respirators with an Air Supply System that will provide Grade D
breathing air in accordance with OSHA 29 CFR 1910.134 and ANSI 286.1-1973
Commodity Specification for Air,
The compressed air systems shall have a
receiver of adequate capacity to allow escape of all respirator wearers from
contaminated areas in the event of compressor failure. Compressors must meet
the requirements of 29 CFR 1910.134(d).
The standard requires alarms to
indicate compressor is u s e d ? it shall have a high temperature or carbon
monoxide alarm? or both. If only a high temperature alarm is used? the air
from the compressor shall be frequently tested for carbon monoxide to insure
that it meets the required specifications.
3.
Dual Cartridge asbestos-rated respirator? Norton 7700 or equivalent?
using NIOSH rated filters for asbestos Norton 7500-8 or approved equal.
D, Protect 1ve Clothing !
Provide workers and authorized visitors exposed to
airborne concentrations of asbestos fibers with fire retardant disposable
protective whole body clothing? headcoverinqs? gloves? and foot coverings?
sleeves and foot coverings shall be made secure at the anKles and wrists by the
use of tape. Protective clothing shall be provided to all workers and authorized
visitors in sizes adequate to accomodate movement without tearing.
E, D o rking Clothing*
workers.

Non-skid

footwear

shall

be

provided to all abatement

F,
Eye Protection!
Provide goggles in accordance with ANSI Z87.1 to
personnel engaged in certain asbestos operations when a full face respirator is
not required.
G,
F.1ectrica 1 !
equipment.
,03

Provide ground fault circuit interrupters for all electrical

REMOVAL EQUIPMENT
A, A sufficient supply of scaffolds,
scrapers? wire cutters? brushes? utility
provided as needed.

ladders? lifts and
knives, wire saws?

hand tools (e.q.
etc.) shall be

B,
Sprayers with pumps capable of providing 500 pounds per square inch (psi) at
the nozzle tip at a flow rate of 2 gallons per minute for spraying amended water.
C.

Rubber dustpans and rubber squeegees shall be provided for cleanup.

D. Brushes utilized for removing loose Asbestos Containing Building Material
shall have nylon or fiber bristles? not metal.
Asbestos Abatement - 02080-14
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E. A sufficient supply of HEPA filtered vacuum systems shall be available during
cleanup.
.04

GLOVE BAG
A.

Glove-Bag *

Zipper type -- S a f e - T - S t r i p ---- F'rofo Type or approved equal.

B. HEPA Vacuum!
equal.

High efficiency

particulate

HAKO

Model

C80315

or

approved

C. Exhaust Ventilation Unit. Exhaust ventilation equippped with absolute (HEPA)
filters, exhausted to outside the building to provide six (6) air changes an
ho u r.
D.
Resp1rator.
Dual cartridge asbestos-rated
equivalent, using NIOSH rated filters for asbestos
equal.

respirator, Norton 7700 or
Norton 7500-8 or approved

E.
Disposable Clothing.*
TYVEK disposable coveralls or equivalent! hoods and
booties (separate or as part of coverall).
F. Asbestos Disposal Bags!
printed or pasted on bag.
6*

Hater Pump Sprayer*.

Six

mil.

thickness minimum with asbestos warning

One to five gallon capacity.

H. Surfactantt A wetting agent to add to water to increase penetrating ability.
Water with surfactant added is called "amended water". Aqua-Gra or equivalent.
I.

Duct Tape!

P re fe r a b 1y 3" width.

J. Double Sided Tape! Preferably 1/2" to 1" width, #4962 as manufactured by the
3M Company or approved equal. Tape to be adhesive-bacKed.
K. Wettable Cloth! A glue™impregnated cloth used in sealing exposed
left in place. H . R . Allen R-2550 or equivalent.
L.

Pipe Insulation End Caps!

insulation

Alternative to wettable cloth.

M.
Spray Glue! Used to seal exposed remaining asbestos insulation if wettable
cloth or end caps are unavailable. Asplundh Spray Adhesive or equivalent.
N*

Barrier Tape!

Y e 11ow with warning.

O. Warning Signs!
Yellow with black lettering
pres e n t and t o w e a r a p p ro p r ia t,e p ro t e c t i o n .

stating asbestos dust may be

P. Bone Saw (Flexi-Saw)t Disposable or reusable. For cutting any thickness
insulation, but primarily where razor knife or hook knife is too short.
Q.

Razor K n i f e !

Disposable or reusable.
Asbestos Abatement - 02080-15
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R.

H q q K Knife!

Disposable or reusable.

S.

Damp R a g ♦

T.

Wire S n i p s t

Used to wipe metal pipe clean of asbestos particles.
Used to cut wire or metal bands used to hold insulation to pipe.

U. Metal or Fiber Drum? 35 to 55 gallon capacity drum with sealable top, marked
to indicate asbestos contents.
V.
Designated Shower Area!
accidental contamination.
.05

Either portable or existing in building, in case of

ENCAPSULANTS
A.

Encapsulation materials shall be as follows*.
1,

Wettable Cloth♦

FiberlocK Lag Cloth or approved equal.

2. Spray Type Encapsulant!
Combination of Penetrating-Bridging - FiberlocK
Asbestos Binding Compound Concentrate or approved equal.
Bridging Encapsu lant! Mastic formulation to provide a tough, non-porous
membrane over acoustical plasters, cementitious fireproofings, and all
thermal insulations. Maintain flexibility. Penetrate up to 3/16". American
Coatings-Cable Coating 2B or approved equal.
4.
Penetrating Encapsulantt
One component.
Imparts an elastic like
resiliency to treated substrates with a durable and impact resistant surface.
American Coatings-Cable Coating 22P or approved equal.
5. Soi.I Encapsu 1ant*. Penetrates into the top layer of asbestos contaminated
soil, binds asbestos fibers in place, and generates a hard, rigidly sealed
surface. American Coatings-Cable Coating Earth-Kote Process or approved
equal.
6.
High Temperature Sealant*.
High
permanently seal any remaining fibers in
approved equal.

.06

temperature thermal sealant to
place.
American Coatings FNE or

RENTAL EQUIPMENT
A. When rental equipment is to be used in removal areas or to transport waste
materials, a copy of the written notification provided to the rental company
informing them of the nature of use of the rented equipment shall be submitted.

Asbestos Abaternent
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PART 3t
3.01

EXECUTION

PORKER PROTECTION
A.

Generalt
1. All asbestos abatement worK will be performed in accordance with 29.CFR
1910.1001, 29 CFR 1926.58 and as specified herein. Personnel shall wear and
utilize protective clothing and equipment as specified herein. Eating,
smoking, or drinking shall not be permitted in the asbestos control area.
Personnel of other trades not engaged in the abatement of asbestos shall not
be allowed in the work area unless all the personnel protection provisions of
this specification are complied with by the trade personnel.
2.
Engineering controls will be used to minimize the airborne fiber
concentration within the work area.
A HEF'A filtered exhaust unit will be
used to maintain a negative pressure within the work area of 0.02 inches of
water.
A combination of personal protective equipment and work practices
will also be used to further reduce employee exposure to asbestos fibers.
3. Provide all authorized visitors with respirators, new filters, protective
clothing, headgear, eye protection, footwear, and hard hats as in the
procedures described herein and afford them the use of all facilities to hold
them free of contamination of asbestos fibers.
4. Provide and post in the Clean Room, the decontamination and work
procedures to be followed by workers, as well as the results of the personal
air monitoring.

B.

Personnel Protection 5
1. The employer shall select and provide at no cost to the employee
respirators which will provide adequate protection to the employee as
specified by Section 1910.1001(g) Table D-l and Section 1926.58(h) Table D-4.
2.
Respiratory protection shall be worn by all persons potentially exposed
to asbestos from the initiation of the asbestos abatement project until all
areas have been given clearance.
Clearance shall be obtained by visual
inspection and air monitoring conducted by the Asbestos Project Specialist,
3.
Respirators for Handling Asbestos! Until it is established that the
average airborne concentrations of asbestos the employees will confront will
not exceed 100 times the permissible exposure limits, Powered Air Purifying
Respirators or Type C (continuous flow or pressure demand) supplied air
respirators will be used.
a. Once the exposure limits have been established, the respirators
presented in 29 CFR 1910.1001 that afford adequate protection at such
upper concentrations of airborne asbestos fibers may be used.

Asbestos Abatement
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b. The minimum sampling period will be seven hours at a flow rate of two
liters per minute.
The sample will be collected within the workers
breathing zone.
Personal sampling
is the responsibility of the
Con tractor.
c. The filters provided for both the cartridge respirators and the
PAPR's shall be HEPA filters. The Contractor shall provide each worker
with a new set of filters at the beginning or each shift during each day
of asbestos removal, including final cleaning.
For each PAPR, the
Contractor shall have two (2) fully charged batteries at the beginning of
each shift} one battery shall be used for the first half of the shift,
the other for the second half of the shift.
4. At the preconstruction meeting a determination will be made on the type
of respiratory protection and protective clothing to be required during the
precleaning and abatement process.
C.

Protective Clothing?
1.
Provide to all workers, foremen and superintendents, protective
disposable clothing consisting of fullbody coveralls, head covers, gloves and
18" high boot type covers and reuseable footwear.
2. Provide eye protection and
safety regulations.

hard

hats

as required by job conditions and

3. Reuseable footwear, hardhats and eye protection devices shall be left in
the ’
contaminated equipment room* until the end of the asbestos abatement
work.
4.
Upon completion of
asbestos
abatement, dispose of footwear as
contaminated waste or clean thoroughly inside and out usinq soap and water
before removing from work area or from equipment and access area.
5.
All disposable protective clothing shall be discarded and disposed of as
asbestos waste every time the wearer exits from the work space to the outside
through the decomtamination facilities.
6 . The color of the disposable clothing worn outside the Work Area shall be
a different color than the disposable clothing worn inside the Work Area.

7. The last name of the worker will be printed :i.n plain large letters on the
back of the protective clothing with a magic marker type pen.
D,

Decontamination Procedures I
1. Each worker and authorized visitor without exception shall, upon entering
the job site*, remove street clothes in the Clean Change Room and put on a
NIQSH approved respirator with new filters, and clean disposable protective
clothing before entering the Equipment Room or the Work Area, except that
workers intending to rewear previously worn protective clothing stored in the
Equipment Room shall enter the Equipment Room wearing only respirators.
Asbestos Abatement
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2* Each time he/she leaves the Work Area, each worker and authorized visitor
shallt
a. Vacuum gross contamination from
A r e a,
b.
Proceed
resp i rator,
c.

to

the

Equipment

clothing
Room

and

before
remove

leaving

the

Work

all clothing except

Still wearing the respirator proceed naked to the showers,

d. Clean the
showering,

outside

of

the

respirator

with

soap

e. Remove filters and wet them and dispose of filters in
provided for the purpose,
f*
Wash and rinse the inside of the respirator.
off with disposable towels.

and water while
the

container

After showering, dry

3. Following showering and drying off, each worker and authorized visitor
shall proceed directly to the Clean Change Room and dress in street clothes
at the end of each day's work, or before eating, smoking, or drinking.
Before re-entering the Work Area from the Clean Change Room, each worker and
authorized visitor shall put on a clean respirator with new filters and shall
dress in clean disposable protective clothing, except that worker intending
to rewear protective clothing stored in the Equipment Room shall enter the
Equipment Room wearing only respirators.
4. Contaminated reuseable work footwear shall be stored in the Equipment
Room when not in use in the work area.
Upon completion of asbestos
abatement, dispose of footwear as contaminated waste or clean thoroughly
inside and out using soap and water before removing from work area or from
equipment and access areas. Store contaminated protective clothing in the
equipment room for reuse or place in receptacles for disposal with other
asbestos contaminated materials.
5.
Workers removing waste containers from the Equipment Contamination
Enclosure shall enter the Holding Area from outside wearing a respirator and
dressed in clean disposable coveralls. No worker shall use this system as a
means to leave or enter the Washroom or the Work Area.
3.02

FIRE PROTECTION
A. Auto sprinkler control
asbestos abatement project.

valves

shall

remain

locked-open during the entire

B. In the event that the valves must be closed, prior written approval from the
Facility Representative shall be attained. When sprinkler control valves are
shut during the work shift, they should be reopened at the end of the shift so
that the fire protection system is activated during all non-working times.
Documentation of the opening and closing of all valves shall be provided in the
project log.
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C. Fire extinguishers (Type ABC) shall be provided inside the enclosed work area
and shall consist of one 10 pound extinguisher for every 10,000 square feet.
D. Fire extinguishers
storage areas.
E.

shall

be

provided

outside

the

enclosed work area in

An Air Horn shall be provided and hung by the fire extinguisher.

F. Prior to project start-up} (1) the workers shall be trained on the safe use
and handling of fire extinguishers} (2 ) informed of the locations of all fire
protection equipment} (3) the location(s) of the sprinkler control valves} and
(4) and documentation of the above shall be recorded in the project log.
G. Prior to the performance of any cutting or welding, the operator's supervisor
shall be notified, a fire watch shall be stationed
and provided with a fire
extinguisher, and appropriate respirators shall be donned by all involved
personnel.
3,03

WORK PREPARATION
A. Protection of Existing Work to Remain!
Perform demolition work without
damage or contamination of adjacent work,
Where such work is damaged or
contaminated it shall be restored to its original condition.
B.

Electrical♦
1.
All electrical work will be in conformance with the National Electrical
Code.
2.

The Owner will supply power to the main disconnect shown on the drawings.

3. The Contractor will
this point,

be

responsible for all Electrical Requirements from

4.

Shut down electric power, including receptacles and lighting fixtures.

5.

Electrical Testing by Contractor;
a. The Contractor must perform final test for electrical services
to commencement of any work.

prior

b.
The Contractor must notify the asbestos project specialist, in
writing, the name of the person performing the test, date and time of
test and model number of equipment being used. Testing shall consist of
the polarity of the circuits and a test to determine if any circuits are
live in the project area.
All electrical equipment (ie! motors conduit,
Greenfield etc.) in the containment will be surface tested for ground.
Any live circuits or faulty grounds detected shall be reported to the
Arch itect/Engineer.
Extension Cords? Extension cords
mimimum 12/2 wire with ground, neoprene
will be utilized in accordance with the
Asbestos Abatement 6.

utilised in the containment will be a
or rubber covered.
Extension cords
National Electrical Code.
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Work Areas*.
1.
Establish designated limits for the asbestos work area. With the use of
rope or other continuous barriers maintain all other requirements for
asbestos control areas.
2. Isolate the entire abatement area to anybody other than trained personnel
and authorized visitors. Erect signs around the perimeter in accordance with
ERA, OSHA and this Specification. Ensure 24 hours security in accordance
with the Division-General Requirements against unauthorized entry during
abatement process. Maintain a log of all people entering and exiting the
workplace.
3. Where designated on the drawings separate parts of the building required
to remain in use from parts of the building that will undergo asbestos
abatement by means of airtight barriers constructed as follows!
a.

Construct rigid barrier in accordance with the drawings.

b. Cover one side of partition with single layer of plastic sheet with
.joints staggered and sealed with tape.
Edges of partition at floor,
walls and ceiling shall be caulked airtight.
4.
Signs shall be posted at any location and approaches to a location where
airborne concentrations of asbestos may exceed ambient background levels.
Signs shall be posted at a distance sufficiently far enough away from the
work area to permit an employee to read the sign and take the necessary
protective measures to avoid exposure.
Additional signs may need to be
posted following construction of workplace enclosure barriers. DO NOT ENTER
signs will also be posted,
5.
Shut down and lock out all heating, ventilating and air conditioning
system (HVAC) components that are in, supply or pass through the work area,
(Note! Interiors of existing duct work may require decontamination.) Double
seal all intake and exhaust vents in the work area with successive layers of
tape and 6 -mil polyetheylene. Also seal any seams in system components that
pass through the work area. Remove all HVAC system filters and place in
labeled 6 -mil polyethylene bags for staging and eventual disposal as asbestos
contaminated waste.
6 . Seal off all openings in the walls, ceiling and floor from inside,
the
work area leading to outside areas by filling these openings with fiberglass,
then covering them with 6 mil polyethylene and duct tape.

7. When precleaning is not required and prior to the sealing of all windows,
doorways, elevator openings, corridor entrances, drains, ducts, grills,
grates, diffusers, skylights and any other openings between the work area and
uncontaminated area outside of the work area (including the outside of the
building, tunnels and crawl spaces) with new 4~m.il polyethylene sheeting and
tape, the Asbestos Project Specialist will inspect and approve each such
area.
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8<

Special attention is to be given the metal ducts, metal heater boxes and
intake areas to ascertain that these are completely sealed with either
polyethylene or some other means acceptable to the Architect/Engineer.
9,

Preclean the work area by removing any loose, gross debris,

10,
Preclean all fixed and movable objects in the work area using HEF'A
filtered vacuums and/or wet cleaning techniques as appropriate,
a. Careful attention must be paid to machinery behind grills or gratings
where access may be difficult but contamination significant.
b. Also pay particular attention to wall, floor and ceiling penetrations
behind fixed items.
c.
After precleaning, enclose fixed objects
sheeting and seal securely in place with tape.

in

4 mil polyethylene

d. Where carpet is to remain and is scheduled on the drawings,
carpeting shall be thoroughly cleaned using HEPA vacuum equipment,

such

e.
After precleaning all furniture and equipment should be removed from
the area if at all possible.
f. All electrical items and the communications systems shall receive
special attention to avoid water/moisture damage,
Allelectrical
equipment shall be completely covered with two (2 ) layers of plastic (6
mil minimum), each securely taped and sealed. All telephones which
cannot be removed
to storage shall be wrapped in plastic bags.
In
addition, these items shall be carefully monitored during the course of
the work for penetration of the seal by water. If water penetration is
observed, reseal as required.
g. The Contractor is permitted one of two options with respect to
lighting fixtures. The fixtures may be removed by a licensed electrician
or the fixtures may remain in place during construction provided that
each is wrapped in polyethylene sheeting on the top surface and over all
openings. If fixtures are removed during construction, they shall be
cleaned of all asbestos and dust, wrapped in polyethylene and stored
in
the designated storage area.
3.04

ASBESTOS CONTROL AREA CONSTRUCTION
A,
Construct an airtight impermeable membrane barrier which will surround the
area that has asbestos containing material.
Notet Walls and ceilings that are
non~porous and will not be damaged by water, sufactant, encapsulant do not
necessarily need protection. These areas will be defined at the pre-bid meeting.
They can be decontaminated using HEPA vacuums and wet cleaning techniques. Walls
with mortar joints (e.g. tile) are considered porous.
In addition, openings
through these walls to uncontaminated areas of the building must be double sealed
with 4-mil polyethelene sheeting and tape. Construct as follows!
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1»

Plastic floor sheeting to be 6 -mil minimum and new.

2. Cover the floor with the first layer of 6 mil polyethylene extending at
least 12* up the sidewalls of the work area. Next cover walls with a minimum
of 4 mil polyethylene overlapping the floor material by a minimum of 12*.
Apply the second layer of 6 mil polyethylene extending at least 12* up the
walls. Additional layers of sheeting should be utilized on the floor as drop
cloths to aid in cleanup of bulk materials.
3. Plastic Floor Sheeting will be sized to minimize seams. If the floor
area necessitates seams, those on successive layers of sheeting shall be
staggered to reduce the potential for water to penetrate to the flooring
material. All seams will be sealed with adhesive or taped and must be water
proof. Do not locate any seam at wall/floor joints.
4. Dirt Floors? Where lagging is to be removed in basements with dirt
floors, the dirt floor will be covered with two layers of 6 mil plastic in
order to prevent additional contamination.
Asbestos debris on the floor
should be removed before the poly is put on the floor.
5. Acetate Windows 36* x 36* will be installed in all Asbestos Control Areas
in a location or locations approved by the Architect/Engineer or his
authorized representatives.
Location of window or windows will be shown on
the asbestos removal plan. It is the intent that the work area be completely
visible from the outside.
6 . Emergency Breakthrough Points on the polyethylene will be clearly marked
and always be accessible in location shown on drawings. Arrows to Emergency
Exits will be made on the polyethylene and be placed 2 ' off the floor.

7.
Maintain emergency and fire exits from the work area, or establish
alternative exits satisfactory to fire officials.
8 . Physical Barrier will be a minimum of 3/8" plywood ond heights as shown
on drawings, equipped with an emergency exit door of an approximate size of
3'-0* wide by 6'~3* high. There shall be a surface mounted bolt-lock on the
Asbestos Control Area side and the door shall swing out of the Asbestos
Control Area. In the door will be a hinged opening with an acetate window.
A hasp staple and padlock will be installed to maintain security in the door.

3.05

ENCLOSURES AND SHOWERS
A. For each abatement area provide decontamination facilities located in an area
agreed upon as part of the approved Asbestos Abatement plan. The decontamination
facilities shall include a Decontamination Enclosure System for workers and
visitors and when designated on the drawings an Equipment Decontamination
Enclosure System,
B. The Decontamination Enclosure System shall consist of six rooms separated as
follows:
Air Lock, Clean Room, Air Lock, Shower Room, Air Lock followed by a
Decontamination Area/Equipment Room leading to the Work Area.
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C. A Clean Room with one (1) curtained doorway into the airlock and one (1)
entrance or exit to non-contaminated areas of the building. The Clean Room shall
have sufficient space for storage of the workers' street clothes, towels, and
other non-contaminated items. Joint use of this space for other functions such
as offices, storage of equipment, materials, or tools shall be prohibited.
D. A Shower Room with two (2) curtained doorways, one <1) to each airlock.
Plastic on Shower Room and adjoining Equipment and Clean Rooms shall be
non-transparent.
Showers shall be provided and used at all asbestos removal
operations. The shower drain will be equipped with a .3 micron filter.
E. The Shower Room shall contain at least one (1) shower with hot and cold or
warm water. Careful attention shall be paid to the shower enclosure to ensure
against leaking of any kind. Ensure a supply of soap and disposable towels at
all times in the shower room.
F. The Air Lock Room shall be of a sufficient size so as to permit passage
through only one side of the curtain doorway at a time, so as not to open both
sides of curtained doorway simulatneously.
G.
When designated on the drawings provide or construct an Equipment
Decontamination Enclosure system consisting of two (2) totally enclosed chambers
as follows!
1, A Washroom consisting of a water collection basin and/or collection and
water filteration system, waterhose and spray applicator. These will be an
airlock between the Washroom and the designated staging area of the Work Area
and a curtained doorway to the Holding Area.
2. A Holding Area consisting of an airlock with a curtained doorway to the
Washroom and a curtained doorway to an uncontaminated area,
3.06

MAINTENANCE OF THE WORK AREA
A. Install exhaust ventilation for the work area to maintain a negative pressure
of 0.02 inch of water. A HEPA filter is required. If negative air pressure of
0.02 inches is lost, work shall be halted until negative air pressure is
restored. The exhaust ventilation system shall operate on a 24 hour basis
throughout the abatement process and through the clearance air monitoring.
The
exhaust
ventilation
system
shall
be
designed in accordance with EPA
recommendations included in the “
Guidance for Controlling Friable Asbestos Containing Materials in Buildings*.
All exhaust ventilation units will be
exhausted to the outside of the building.
B.
Provide an automatic recording instrument to monitor the negative pressure
differential. Sensor to be located where shown on asbestos plan. The permanent
record will be turned over to the Asbestos Project Specialist at the beginning of
each work day and will become part of the Owner's documentation records.
If
negative air pressure of 0 .0 2 * is lost, work shall be halted until negative air
pressure is restored,
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C* In a multiroom project, provide a sufficient number of exhaust ventilation
units to create a flow of air from supply air openings toward the exhaust
ventilation units to avoid any dead air pockets.
D . If an auxiliary air supply system is required, it will be located where shown
on drawing or in accordance with instructions from the Architect/Engineer* The
system will be filtered* The filter will be mechanically fastened. A plastic
flap will be installed on the filter*
E. Acceptance of Asbestos Control Area! The Asbestos Project Specialist will be
in constant attendance during the precleaning process to observe and ascertain
that all necessary precautions are taken* However, once the Asbestos Control
Area has been constructed, the exhaust ventilation units put in place, the
decontamination area prepared and the supplies to be used have been assembled,
the Asbestos Project Specialist will inspect the work area to ensure that
barriers are properly constructed, that wall and ceiling openings are sealed,
that 0.02 inches of water negative pressure has been achieved and that all other
preparations have been made to allow an efficient and safe removal operation to
proceed. If all conditions are found to be acceptable, the Asbestos Project
Specialist will allow the Contractor to proceed*
If conditions are not
acceptable,
the
Contractor
will
correct
deficiences
to
comply with
specifications*
3.07

ABATEMENT METHODS
A*

Removal!
1.
M.

The asbestos will be removed in a Met State (See 40 CFR Part 61, Sub Part
See 61*147).

2. Wet all Asbestos Containing Building Material with an amended water
solution using equipment capable of providing a fine spray mist, in order to
reduce
airborne fiber concentrations when the material is disturbed.
Saturate the material to the substrate, however, do not allow excessive water
to accumulate in the work area.
Keep all removed material wet enough to
prevent fiber release until it can be containerized for disposal. Maintain a
high humidity in the work area by misting or spraying to assist in fiber
settling and reduce airborne concentrations.
Wetting procedures are not
equally effective on all types of asbestos containing materials but shall
none--the-less be used in all cases.
3. Saturated Asbestos Containing Building Material shall be removed in
manageable sections. Removed material should be containerized before moving
on to a new location for continuance of work. Surrounding areas shall be
periodically sprayed and maintained in a wet condition until visible material
is cleaned up.
4. Containers <6 ~mil polyethylene bags or drums) shall be sealed when full.
Double bag waste material.
Bags shall not be overfilled. They shall be
securely sealed to prevent accidental opening and leakage by tying tops of
bags in an overhand knot or by taping in gooseneck fashion. Do not seal bags
with wire or cord.
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5. Material drop shall not exceed 8 feet. For heights up to 15 feet provide
inclined chutes or scaffolding to intercept drop. For heights exceeding
15
feet provide enclosed dustproof chutes.
6.

Large components removed intact may be wrapped in two (2) layers of 6 -mil
polyethylene sheeting secured with tape for transport to the landfill.

7.
Asbestos containing waste with sharp-edged components which could tear
the polyethylene bags or sheeting shall be placed into drums for disposal.
3. After completion of all stripping work, surfaces from which asbestos
containing materials have been removed shall be wet brushed and sponged or
cleaned by some equivalent method to remove all visible residue.
9.

During this work the surfaces being cleaned shall be kept wet.

10. Any cementious material left on pipes to be brushed and any material not
released by aggressive brushing will
be locked down with a colored
encapsulant.
B.

Special Circumstances*.
1. In some instances, the suspended ceiling and/or the plaster ceiling must
be demolished or partially demolished in order to repair plaster, encapsulate
asbestos, or remove asbestos. Portions of these ceilings may be contaminated
with asbestos debris. In general, in locations where asbestos removal will
ultimately take place, the ceilings shall be demolished under asbestos
removal conditions and the debris disposed of as asbestos debris.
The
Contractor should note that there could be some exceptions to this general
rule as determined by the Architect/Engineer and the Asbestos Project
Specialist.
2. Inspection During Removal! While performing asbestos removal work, the
Contractor will be subject to constant inspection by the Asbestos Project
Specialist who may be assisted by other safety or health personnel.
If at
any time the asbestos removal work is found to be in violation of this
specification, the Architect/Engineer or the Asbestos Project Specialist will
issue a stop work order to be in effect immediately and until the violation
is resolved, Standby time required to resolve the violation shall be at the
Contractor's expense. Also, if the fiber count inside the containment area
goes over ,5 fibers/cc or the negative pressure in the containment area drops
below 0,02 inches of water, the job will shut down and corrective actions
taken prior to continuing.
Shut down will also occur if airborne fiber
concentrations are found to be in excess of 0.01 f/cc in the clean room and
any outside areas? a break occurs in the barrier? failure of workers to wear
respiratory protection? or poor housekeeping inside or outside the contained
area.
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Glove Bag Removall
1« Glove bags may be used for the removal of a short length of pipe lagging
with outside diameters less than 5*. Multiple use of glove bags (more than
three
linear
feet)
will
require
the
construction
of
a
mini
enclosure/containment. A local exhaust ventilating unit will operate in the
containment.
(Maintaining .02" of negative pressure is not required unless
otherwise specified. Asbestos from larger diameter pipes will be removed in
an Asbestos Control Area as described elsewhere in this specification.
2.

Exhaust ventilation and/or containment barriers may be required.

3. Personal Safety*.
The glove bag asbestos removal method must be done
properly using all equipment and materials specified? thus there should be no
fibers released into the ambient air.
However? it is possible that an
accident could occur (such as tearing of the bag) that would release fibers
in the vicinity of the workers.
Also? improper seals during preparation
would result in the same condition. Therefore? the workers are required to
use the following personal protective equipment.
a. Dual Cartridge Respirator; A dual cartridge respirator shall be used
and selected from among those approved by the NIOSH? Dept, of Health and
Human Services? under the provisions of 30 CFR Part II (37 F.R. 6244?
Mar. 25? 1972). The filters shall be rated for asbestos containing dusts.
Any asbestos-rated powered air purifying or type *C" supplied air
respirator may be used to offer an increased protection factor.
b.
Disposable Clothing?
Disposable clothing? including coveralls?
hoods? and booties shall be worn during the "glove bag* process from
preparation of the pipe? knuckle? etc.? through final inspection,
When
the used glove bag has been placed in the 6 mil. disposal bag? the
disposable clothing should also be placed in the bag? sealed with tape or
a tie? and stored in the sealed barrel until it can be taken to the
landfill. Filters from air purifying respirators must also be disposed
of as asbestos contaminated debris.
c.
Showers t Showers are not necessarily required by workers after each
"glove bag* removal. However? before each project? the nearest in-place
shower facility shall be identified and designated for use in case of
accidental fiber release? or a portable shower shall be set up and
available near the work area.
Each worker may take a shower after
completing an uninterrupted sequence of removal if he so desires? using
soap and warm water whether known contamination has taken place or not.
Each worker will wash face and hands after removal work and before smoke
breaks? lunch? end of the work day or any other break in work.
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d. Area air monitoring will be required during the removal process*
Glove bag removal is not to begin until approval has been obtained from
the Asbestos Project Specialist.
An inspection will also be conducted
prior to initiating a glove bag removal to ensure that a layer of plastic
has been placed under the worK area and that a microtrap exhaust unit is
in operation in the vicinity. This inspection will also determine that
the glove bag has been properly attached to the pipe and that all the
necessary tools are available.
4. Removal 1 The following steps? if done with care and attention to detail?
will isolate sections of piping? valves? fittings? pipe KnucKles? etc. so
that asbestos containing insulation or lagging may be removed without
allowing fibers to become airborne outside the bag. Two workmen are required
for each glove bag removal.
a. Isolate the area in which removal will take place by placing barrier
tape at least 6 feet from all open entrances to affected room. Lock from
external entry all but one entrance whenever possible.
Determine
emergency exit provisions?
ideally inside panic bar fitted doors?
otherwise? have Key available.
A wider area may be blocked off with
barrier tape at the discretion of the Asbestos Project Specialist.
b. Place asbestos warning signs at all open entrances to work area
conspicuously and so they can be easily read. They must conform to leqal
size and wording as specified in 29 CFR 1910.1001 and 1926.58.
c. Turn off or isolate HVAC system in work area from rest of the
building.
If this is not possible? detail appropriate emergency
provisions to turn off system if required.
d.
Place a layer of 6 -mi'l polyethylene on the floor underneath the area
where glove bag removal is to be performed.
e. Put on fitted respirators and disposable coveralls? hood and booties.
Wear minimum clothing underneath as required for comfort. If clothing is
worn underneath? ensure that disposable clothing is sealed with duct tape
at wrists? ankles and neck area.
f. Double-check pipe? valve? etc. to ensure it is not too hot to work
on. It is preferable that all services be shut down to work-site for
worker safety.
g.
Check HEF'A vacuum to prevent circuit overload from hampering work in
progress. If circuit blows? do not proceed until line with sufficient
power is secured.
h. Provide a local exhaust ventilation unit equipped with absolute
(HEPA) filters that will provide six (6 ) air changes per hour. This unit
will be placed in the vicinity of the glove bag removal area to assist in
collecting any fibers which might be released from the glove bag into the
ambient air.
Asbestos Abatement
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Glove Bag Use Procedure*>
1)
Open Zipper!
in the tool pouch*

Place all tools required to remove the insulation
Wrap onto the pipe and close zipper.

2) Seal sides of glove bag around pipe by attaching and tightening
cloth straps around pipe and bag.
3) Do not use glove baqs directly on pipes hotter than 185 degrees
F. Protective collar may be utilized with bag on pipes up to 200
degrees F.
4) Insert wetting
duct tape.

nozzle

into

its

5) Insert HEF'A vacuum nozzle in its
tape.

porthole opening and seal with
porthole

and

seal

with

duct

6)
Two Person__Operation♦
One person inserts hands in glove bag
sleeves and removes pipe insulation.
Second person operates sprayer
and v a c u u m .

7) Cut ends of pipe using bone or a flexible wire saw.
end cut should be 6 " in from the end of the bag.

Placement of

8)

If lagging has a metal ,jacKetr this will have to be removed by
cutting with tin snips first, then fold back edges so bag will not be
cut. Place metal in bottom of bag.
9)
Cut insulation along the top of the pipe to the two ends. Spray
insulation where cut with amended water, gently remove insulation and
place in bottom of bag,
1 0 ) Wash pipe with water and rub clean.
1 1 ) Wet down the top of the
bottom of the bag,

bag, pipe ends, and dampen insulation at

12) If additional sections of pipe insulation are to be removed,
loosen straps and slide bag over next section to be removed.
Retighten straps and repeat stripping procedures,
13) Refer to Table of Averaqe Capacity for guidance on how much
insulation can be removed per bag.) When bag has reached its capacity
or all insulation has been removed from that pipe, begin procedures
to remove bag from pipe,
14) Wash off tools and place in tool pouch.
15) Remove water wand and turn on HEPA vacuum and collapse bag.
NOTE! Turn vacuum on_for__a second or two? otherwise motor can be
damaged. Do not suck water into vacuum.
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16) Twist bag just below tool pouch and seal with duct tape.
17) Place bottom of glove bag into 6 mil. disposal bag (labeled).
18) Remove strap from one end of the pipe. Remove tools and place in
water bucket to be washed again and wiped clean.
19) Remove all t a p e , unsip and fold bag carefully into disposal bag.
20) Seal any remaining open ends of insulation with high-temperature,
high % resin, latex paint (paint should have about 25% solid resin).
21) Wet, wipe, and/or vacuum pipe and immediate area.
visual contamination.
22) If no contamination has
suspected or known contaminated
suit and place in disposal bag.
a)

Check for

any

occurred and work was not done in a
space, worker may remove disposable

Wipe outside of respirator with wetted cloth.

b) Remove cartridges and place cartridges
bag.
c)
Place respirator
cleaning procedures.

in

a

second

in

labeled

disposal

bag and follow respirator

23) If contamination has occured and shower facilities are remote
from removal area, worker will don a second disposable suit over the
first suit and proceed to the designated emergency shower. While
under the shower, disposable suit will be removed first, then the
resp i rotor.
24) If a glove bag ruptures or an accident causes gross contamination
of an area, wait 24 hours to allow settlement of dust, then
damp-clean all surfaces again.
No entry, activity or ventilation
shall be permitted at work area during settling period.
Encapsulation!
1.

Encapsulation will be used where indicated in the specification.
a. All work will be performed utilizing proper personal protective
equipment as heretofore prescribed for worker protection.
b. Repair damaged and missing areas of existinq sprayed asbestos to
obtain a suitable base for sealing and to restore continuity of existing
materials.
Use the specified asbestos free replacement material.
Prepare surfaces and apply replacement material in accordance with
manufacturer's recommendation.
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c. Remove loose or hanging asbestos material. F'acK in labeled sealable
plastic bags of si;-: (6 ) mil minimum thicKness, and place in labeled
containers for transport.
d.
Apply
coatings
indentified
recommendations.
Coatings will be
drawings.

E.

according to the manufacturer's
applied where indicated in the

e.

Apply rewettable cloth and white mastic where specified.

f.

HEF'A vacuum and wet wipe up any residue.

Asbestos Enclosure?
1. Prepare the site as heretofore prescribed for worK preparation. All worK
will be performed utilitizing, proper personal protection equipment as
heretofore prescribed for worK protection.
2. Apply a wetting agent to areas which will be disturbed by mechanical
fasteners and structural framing.
Fogging devices may be required as
specified on the drawings,
3.
Remove loose or hanging asbestos material while damp, place in labeled
sealable plastic bags si;-: (A) mil minimum thicKness, and place in labeled
containers for transport.
4.
After installation of mechanical fastening devices and structural
framing,• repair damaged and missing areas of existing sprayed on materials
using the specified asbestos free replacement materials. Prepare surfaces
and apply in accordance with manufacturer's recommendation.
5. Clean up shall be in accordance with the following section on Final Clean
Up and Inspection.

F.

Specific Requirements!
1, Encapsulation - Glove Bag! Prior to removal of glove bag, a spray type
encapsulant will be used to seal the friable ends. Application to be in
strict accordance with manufacturer's recommendations.
2. LocKdown t After removal of Asbestos Containing Building Material from
pipes and after cleaning any area not protected by the containment. All such
surfaces will receive a coating of spray type encapsulant applied in
accordance with manufacturer's recommendations.

3.08

FINAL CLEAN UP AND INSPECTION PROCEDURE
A.
After the removal, encapsulation and or enclosure of asbestos has been
completed and before removal of barriers, piping and all other surfaces within
the worK area shall be thoroughly wet cleaned and/or vacuum .
Waste containers
(except those containers necessary for waste from final cleanup) shall be pacKed,
cleaned, and removed from the worK area prior to final cleanup and monitoring.
Asbestos Abatement - 02080-31

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS - 3/17/8B
DIVISION 2
SITEWORK
B.
After the first cleaning has been completed the Asbestos Project Specialist
shall visually examine the work area for gross visible contamination. A second
wet cleaning and or HEPA vacuuming shall then be done. When the work area is
found to be visually cleans the go-ahead for lock-down procedures will be given.
After, the lock-down has completely dried the Asbestos Project Specialist will
conduct the clearance air sample. If the clearance air sample is at or below
0.01 f/cc, the Asbestos Control Area can be removed, however, the polyethelyne
sheeting initially installed in openings between the work area and uncontaminated
area will be left intact.
If the clearance air sample exceeds 0.01 f/cc, the
area shall be recleaned until an acceptable airborne fiber concentration is
achieved.
After removal of the asbestos control area except the plastic barrier
to the uncontaminated area a "Final Clearance Sample" will be taken, The "Final
Clearance Samples' must be 0,01 f.ibers/cc, or less.
If this is not obtained
cleaning and vacuuming procedure will be continued until the required results are
obtained.
C.
Areas which do not comply with the Standard for Cleaning for Initial
Clearance shall continue to be cleaned by the Contractor's and at his expense
until the specified Standard of Cleaning is achieved as evidenced by results of
air testing, as previously specified.
D.
Clearance air monitoring will be conducted in accordance with the protocol
established in the General Requirements, Section 01040.
E. Responsibility for Damages: Any gross damages to the finishes, floor, walls
or any other items or fixtures that has been the result of actions by the
Contractor personnel shall be repaired to their original condition without any
additional cost to the Owner.
Minor patching and painting (ie) from tape and
fastening will be responsibility of the Owner,
3.09

RE1NSTALLATI0N OF EQUIPMENT
A,

When clean up is complete!
1. Relocate objects moved to temporary locations in the course of
to their proper positions.

the

work

2.
Resecure mounted objects removed in the course of the work to their
former positions. When fire proofing has been removed, properly re-fireproof
before resecuring mounted objects.
3. Re-establish HVAC, mechanical and electrical systems in proper working
order and in conformance with all applicable building, mechanical and
electrical codes.
Install new filters and dispose of used filters as
asbestos contaminated waste.

Asbestos Abatement - 02080-32

DIVISION OF ASBESTOS MANAGEMENT
ASBESTOS ABATEMENT
GENERAL SPECIFICATION
TYPE III PROJECTS - 3/17/88
DIVISION 2
SITEWQRK
.10

DISPOSAL
A. Collect asbestos waste, scrap, debris, bags, containers, equipment, and
asbestos-contaminated clothing which may produce airborne concentrations of
asbestos fibers and seal in double 6 rail impermeable poly bags. Affix a caution
label to each bag.
The Asbestos Project Specialist will place an inspection
label on each bag. For temporary storage, store sealed impermeable bags in
asbestos
waste
drums
or
skips.
An
area
for interim storage of
asbestos-waste-containing drums or sKips will be assigned by the Asbestos Project
Specialist. The Asbestos Containing Building Material may be placed in a locked
truck and kept on location until the truck is fully loaded.
When the Asbestos
Containing Building Material is ready to be hauled to the landfill, arrangements
will be made for an escort.
The Asbestos Containing Building Material will be
moved to the landfill in full loads during the day time,
B, Procedure for hauling and disposal shall comply with 40 CFR 61 (Subpart B),
state, regional, and local standards. Dispose of waste asbestos material at an
Environmental Protection Agency (EPA) or state-approved sanitary landfill.
Sealed plastic bags may be dumped front drums into the burial site unless the bags
have been broken or damaged.
Damaged bags shall remain in the drum and the
entire contaminated drum shall be buried, Uncontaminated drums may be recycled.
Workers unloading the sealed drums shall wear appropriate respirators and
personal protective equipment when handling asbestos materials at the disposal
site.

C. Receipts (see Section II - Form 2-H) will be furnished to driver and be
completed in full at the landfill showinq date, time received, vehicle license
number, signature of landfill receiver and cubic volume of material, Receipts to
be given to the Escorter who will turn same over to the Asbestos Project
Specialist within 24 hours. A copy to forwarded to Architect/Engineer by the
Asbestos Project Specialist.
D,
The Asbestos Project Specialist will visually inspect interior of truck body
for cleanliness before loading begins. If truck body has any visible residue of
asbestos the body is to be thoroughy cleaned before using.
***END OF SECTION***
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